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I. ADVERTISEMENT FOR PIERCE HALL CLASSROOM ADDITION AND BUILDING RENOVATION 

 
Phase 1 – Classroom Building Concept Study, Existing Building Infrastructure Assessment, Program 
Space Redevelopment Analysis, Schematic Design, Design Development, and Cost Estimating 
 
Phase 2 – Executive Architect Services for Construction Documents, Bidding and Construction Phases 

 
The University of California, Riverside (UCR) is initiating a two phase contract to complete: Phase 1, 
Concept and programming services, infrastructure improvement assessment and recommendations, 
program space redevelopment and utilization analysis, Schematic Design, Design Development and Cost 
Estimating and Phase 2 Option, to enter into a full service contract for Executive Design Professional 
Services for Construction Documents, Bidding and Construction Phases Services subsequent to 
completion of Phase 1 for the Pierce Hall Improvement Project, and therefore invites qualified 
Architectural and/or Engineering (A&E) Consultants with relevant experience to submit written 
statements of qualifications. 
 

• Services will be provided under the University’s Executive Design Professional Agreement (EDPA) 
 

• Exercise of Phase 2 Option will be at the sole discretion of the University. 
 
The project delivery method has not yet been determined and as such may influence and or require the 
selected firm to work with the University on modifications to the contract, process, scope, schedule, or 
deliverables which may result in amendments to the PSA and/or EDPA for completing the work 
associated with this RFQ. 
 
The complete RFQ packet will be available (in electronic format only) beginning Thursday, August 20, 
2015, at 10:00 AM.  To receive an email copy of the RFQ Documents, email the RFQ Administrator listed 
below: 
  
Carmen Long 
UCR Contracts Administration 
Email:  carmen.long@ucr.edu 
 
You may also visit our website and download directly 
at: http://pdc.ucr.edu/business/consultants.html  
 
Entities intending to submit Qualification Documents for this project, are asked to confirm their intent 
to do so, by emailing a written statement (Notice of Intent statement) to the RFQ Administrator by 3:00 
PM on Wednesday, August 26, 2015.  
 
Every effort will be made to ensure that all persons, regardless of race, religion, sex, color, ethnicity and 
national origin have equal access to contracts and other business opportunities with the University.  Each 
candidate firm will be required to show evidence of its equal employment opportunity policy prior to 
entering into an agreement with the University. 
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The University reserves the right to reject any or all responses to this RFQ and to waive non-material 
irregularities in any response received. 
 
All information submitted for evaluation will be considered official information acquired in confidence, 
and the University will maintain its confidentiality to the extent permitted by law. 
 

II. OVERVIEW OF UCR 
 
UCR is situated on nearly 1,200 acres located three miles east of downtown Riverside.  It is in the heart 
of the “Inland Empire,” an area that includes western Riverside and San Bernardino counties and has 
become one of the fastest growing areas in California.  UCR serves as one of the most important 
educational and cultural resources for the area. 

 
Undergraduate and graduate degree programs are offered by the College of Humanities, Arts, and 
Social Sciences; the College of Natural and Agricultural Sciences; the Bourns College of Engineering; 
the School of Business Administration; the Graduate School of Education; and the Division of 
Biomedical Sciences.  In 2008 two additional academic programs were approved, the School of 
Medicine, and the Graduate Program in Public Policy. Enrollment growth at the Riverside Campus has 
been significant and continued growth is expected. Over the past decade total Campus enrollment 
increased from 15,838 FTE students to 19,001 FTE in 2013, a 20% increase. 

 
III. PROJECT INFORMATION AND REQUIREMENTS 

 
A. BACKGROUND & DESCRIPTION 
UCR proposes to undertake a capital renewal and classroom addition project at the Pierce Hall 
building. The capital renewal portion of the project will provide upgrades to key building 
infrastructure systems that are not currently code compliant, have reached the end of their service 
life, or have become too inefficient to warrant preservation.  The complementary classroom addition 
portion of the project will provide two new general assignment classrooms with a combined total of 
approximately 200 student stations, which could accommodate 400 Full-Time Equivalent students 
(FTE). These are needed to meet present shortfalls for technologically-enhanced and flexibly-
configured classrooms that are preferred for science, technology engineering and mathematics 
(STEM) programs. The approach provides classrooms while maintaining Pierce Hall for laboratory 
instruction and research programs. These rooms will benefit both lower and upper division 
undergraduate students in mathematics, engineering, biology and computer science.  

Upgrades to the building infrastructure systems and expanding the quantity and quality of 
instructional spaces are essential to supporting the recent campus academic planning efforts to 
expand STEM programs.  

This centrally located core-campus building of 66,723 assignable square feet (ASF)/114,269 gross 
square feet (GSF) originally accommodated instruction and research facilities for the Chemistry 
Department. Constructed in 1966 Pierce Hall received seismic upgrades and an addition in 2000. In 
2005, most of the faculty research functions relocated from Pierce Hall to the Chemical Sciences 
Building. Pierce Hall now houses multiple instruction and research programs. Current Pierce Hall 
occupancy profile includes: Chemistry, Biochemistry, Earth Sciences, Environmental Sciences, Physics 
and Astronomy, Plant Pathology and Microbiology, Mathematics, Electrical Engineering, Mechanical 
Engineering, Bioengineering, and Undergraduate Academic Advising for the College of Natural and 
Agricultural Sciences. The proposed building infrastructure project would address life-safety code 
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deficiencies which are currently under review, and optimize building performance and operating 
efficiencies (e.g. energy, water, chilled water usage) through building systems infrastructure 
upgrades.  These improvements also would set the stage to realize future program based renovations 
within the existing facility to address evolving teaching and research needs, principally in the wet-
laboratory based science and engineering disciplines, a need that will continue even after completion 
of the current proposed classroom addition project.   

The building systems in Pierce Hall are no longer adequate to support the contemporary teaching and 
research needs of the building’s occupants. Improvements to these systems will extend the useful life 
of the existing facility in a cost-effective manner to support wet-laboratory based instructional 
programs and low to medium-intensity research.  In addition to the current plans for the new 
classrooms, UCR is pursuing, separately funded projects within the existing facility to provide 
program based alterations to other functionally inadequate areas of Pierce Hall in support of evolving 
academic needs. 

 
The primary benefits of the Pierce Hall Improvements project are as follows: 

1. Provide new general assignment classrooms in a central campus location to support both 
undergraduate and graduate programs, particularly in STEM disciplines.   

2. Renewal and upgrade of the building systems, addressing a number of the key infrastructure 
problems, including Heating Ventilation and Air Conditioning (HVAC) replacement, electrical 
distribution, fire protection, hazardous materials abatement, piped services, and functional 
equipment. 

3. Provide energy efficient building system that responds to changing technological and 
functional requirements for science and engineering programs while lowering energy related 
operating costs. 

4. Cost effectively extends the useful life of a strategically located core campus teaching and 
research asset; including anticipated energy cost savings resulting from these proposed 
improvements. 

5. Allow the future implementation of program based remodels in Pierce Hall to expand UCR’s 
inventory of class laboratories that will further expand instructional capacity and relieve 
pressure on the existing facilities. 

6. Reconfigure the existing loading dock service area to support new classrooms and improve 
pedestrian circulation and access. 

7. Separately funded interior improvements to enhance and modernize existing space in the 
building to better reflect current academic program and evolving research needs.   
 

Anticipated Construction Budget: $35,000,000. 
 

B. SIMULAR PROJECT EXPERIENCE  
The selected Design Team shall; 
1. Possess experience with substantial renovations within an existing occupied building and be 

able to demonstrate their ability to phase and sequence construction activities to reduce 
impacts to the occupants and minimize disruption to on-going research. 

2. Be able to demonstrate knowledge and experience of clearly documenting Phasing in the 
Construction Documents, delineating required temporary utilities, modifications of utilities as 
required by phasing and temporary construction. 

3. Have experience with similar type multi-story poured in place concrete buildings containing 
laboratories, classrooms and administrative functions. 
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4. Have experience with space programming and efficient design demonstrating an ability to 
maximize space utilization. 
 

C. SCOPE OF SERVICES (Phase 1) 
1. The successful Design Team will work with the University in planning and designing a functional 

Classroom Building that integrates well with the existing building and Campus and that will 
meet the present and future needs of the University while adhering to the Campus Design 
Guidelines, Campus Physical Design Framework, and LRDP.  

2. The proposed building infrastructure systems portion of the project would address code 
deficient conditions, make life safety improvements, and enhance outmoded infrastructure. 
The proposed improvements will complete a critical first phase in a multi-phased building 
upgrade program. 

 
a. Heating, Ventilation, and Air Conditioning System Upgrade. 

i. Change from constant to variable volume heating, cooling and distribution 
throughout and replace or refurbish air handling units, valves, fans, pumps, 
heat exchangers, and control systems. 

b. Electrical System. 
i. Provide a new 480v/277v transformer substation and distribution boards for 

distribution to new 480v/277v equipment in the basement. 
ii. Install new lighting panel board breakers (277v), conduit and 277v lighting.  

c. Plumbing Systems. 
i. Replace existing compressed air system (including valves, receiver, dryer, 

filters and controls) with new compressed air system. 
ii. Replace existing vacuum air system (including duplex, receiver, valves and 

controls) with new vacuum air system.  
iii. Replace existing deionized-water systems (including storage tank, pumps and 

controls) with new deionized-water systems. 
d. Fire Protection Systems. 

i. Replace existing control panel and with a new panel and install new stand 
pipes complete with fittings on each flight for future connection, with option 
for installation of complete fire sprinkler system. 

e. Hazardous Materials. 
i. Remove/abate all hazardous materials encompassed within the scope of the 

renovations and replace with appropriate materials for the specified use (e.g. 
asbestos, lead based paint, etc.). 

f. Disabled Access.   
i. Correct all non-compliant conditions relative to currently applicable 

accessibility regulations. 
g. Building Shell. 

i. Repair and replace roof membrane as needed, and replace windows. 
h. Seismic Upgrades 

i. Building Structure has been analyzed by Nabih Youssef Structural Engineers, 
the report indicates no seismic improvements are required. 
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i. Sustainability: The Executive Architect will have prime responsibility for 

implementing the UC-system’s sustainability goals as they relate to this project, 
exploring the use of innovation and technology to identify potential contributions 
toward the 2025 carbon neutrality goal, and the Regent’s requirement of LEED Silver. 
The project will be required to meet the new minimum mandatory requirements of 
the 2013 Building Energy Efficiency Standards Code, Title 24, Part 6 and Associated 
Administrative Regulations in Part 1 and UCOP Green Building Policy. 

3. The campus envisions redevelopment of program space in the existing facility and as such the 
selected firm shall explore opportunities for qualitative and quantitative enhancements to 
existing instructional, research, and related support spaces primarily for interdisciplinary 
academic programs in the sciences and engineering that could be implemented concurrently 
with the proposed improvements or implemented in the future as a separately funded 
project. 

4. Cost estimate of probable construction costs for each of the projects components at various 
levels of development (IE; Completion of Conceptual Studies, Completion of Schematic 
Design, Design Development and Completion of Construction Documents. 

 
SCOPE OF SERVICES (Phase 2) 

1. Full Architectural and Engineering Services in accordance with the terms of the EDPA as 
required for Construction Documents Phase, Bidding Phase, and Construction Phase 
through and including the 11th month Warranty walk.  

 
D. SCHEDULE 

The Phase 1 – Classroom Concept Design, Assessment of Infrastructure improvements, 
redevelopment of program space analysis, and Cost Estimating work is to begin shortly after the 
selection of the firm and is projected to commence in September 2015 and be completed in 16 
weeks.  
 
Schedule for the Phase 2 – Executive Architect Services work is anticipated to commence shortly 
thereafter with documents being “Bid Ready” in 30 weeks including all reviews and approvals 
having been completed, including Accessibility review by DSA. 
 

E. CONTRACT REQUIREMENTS 
1. All consulting services to be provided by the consultant shall be in accordance with the issued 

University Contract Documents. Executive Design Professional Services Agreement (EDPA).  
a. Note any exceptions to the attached agreement (EDPA) that would prevent your firm 

from executing the Agreement in your response. We cannot accept any request to 
include language to limit liability with regards to insurance and/or modify the 
indemnification clauses. 

2. University requires evidence of insurance coverage: general liability, automobile liability, 
and worker’s compensation. If consultant does not currently have coverage in accordance 
with University requirements, listed below, documentation shall be submitted indicating 
that such coverage will be in place prior to execution of the Consultant Agreement. 
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Commercial Form General Liability Insurance* - Limits of Liability Minimum Requirement 
Each Occurrence - Combined Single Limit for Bodily Injury and 
Property Damage $1,000,000 
Products - Completed Operations Aggregate $2,000,000 
 
 
Personal and Advertising Injury 

$1,000,000 

General Aggregate $2,000,000 
  
Business Automobile Liability Insurance* - Limits of Liability Minimum Requirement 
Each Accident - Combined Single Limit for Bodily Injury and Property 
Damage 

$1,000,000 

 
Workers’ Compensation and Employer’s Liability**  

Minimum Requirement 
Workers’ Compensation: (as required by Federal and 

State of California law) 
Employer’s Liability: 
 Each Employee  
 Each Accident 
 Each Policy 

 
$1,000,000 
$1,000,000 
$1,000,000 

  
Professional Liability Insurance* – Limits of Liability Minimum Requirement 
Each Occurrence 
General Aggregate 

$1,000,000 
$2,000,000 

 
*This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial 
classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) 
guaranteed, under terms consented to by the University (such consent to not be unreasonably 
withheld), by companies with a Best rating of A- or better, and a financial classification of VIII or 
better (or an equivalent rating by Standard & Poor or Moody's).  Further, the deductible, or 
retained limit, for each coverage shall not be more than $100,000.  
 
**This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a 
financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's); or 
(ii) that are acceptable to the University. 
 
3. Selected firm shall provide evidence of an Equal Employment Opportunity policy, and its 

compliance with applicable federal law pertaining to Equal Employment Opportunity. 
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F. SCHEDULE FOR SCREENING AND SELECTION OF CONSULTANTS, INTERVIEWS 
In accordance with established University procedures, UC Riverside will review all submittals 
in response to the RFQ and will select the most qualified firm for the listed project.  
 

RFQ Qualification Submittals must be received on or before 12:00 Noon, on September 10, 
2015. Submit one (1) electronic copy on transferable media (flash/thumb drive preferred) to: 

  
Attn: Contracts Administration, Carmen Long 

 Architects & Engineers 
 UNIVERSITY OF CALIFORNIA, RIVERSIDE 
 1223 University Avenue, Suite 240 
 Riverside, CA 92521 
 

*Include the Project Number and Name on the outside of your envelope. It is preferred that 
email submissions not be turned in as we cannot guarantee receipt of large files in to our 
network. 

 

A map of the Campus is available 
at: http://parking.ucr.edu/docs/parking_lot_map_web_version.pdf. 

 
The selection process will proceed as follows: 

 
1. Entities are encouraged to submit a Notice of Intent as indicated in the Request for 

Qualifications Advertisement. The Notice of Intent should be in the form of an email to the 
RFQ Administrator (with copy to University’s Representative; Blythe R Wilson at 
blythe.wilson@ucr.edu) announcing an entity’s intent to submit Qualification Documents 
for this project. 

2. Entities must submit all required documents by the given deadlines, as required in the 
Request for Qualifications Advertisement. 

3. The University Screening Committee will evaluate each RFQ Submittal and will rank the 
prospective firms on their demonstrated competence and professional qualifications 
necessary for the satisfactory performance of the services required. 

4. The Screening Committee shall develop a list ranking the top three firms, and shall submit 
the list to the Associate Vice Chancellor / Campus Architect for review and approval.  

5. The Associate Vice Chancellor / Campus Architect shall review and approve the list. The 
Associate Vice Chancellor / Campus Architect shall notify all parties of the top three (3) 
ranking firms.  
Note; The University reserves the right to interview more than 3 firms if the University 
determines it is in the University’s best interest to do so. 

6. The University will notify the top ranking firms that they have been selected for a 
Presentation/Interview with the selection committee. Notice shall be in writing, will 
include the time and date for the presentation/interview (it is anticipated that interviews 
will be scheduled the second week of September), and a description of further 
requirements related to interview. Each firm shall have principal members of each 
discipline in attendance (IE; Architect, MEP Consultant(s), Lab Planner, etc.).  

7. Submitting firms will be notified of the decision by the Selection Committee within 3 days 
of the Selection Committee’s decision.  

8. If the University receives submissions from fewer than three qualified firms, the University 
may select from among the available qualified firms. 
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G. NEGOTIATION AND AWARD OF CONTRACT 

1. The University will negotiate a contract with the best ranked qualified firm for services at 
compensation that the University determines as fair and reasonable. 

2. Negotiations shall begin within 14 days after the successful firm has been notified of its 
selection, unless the written notice provides that additional time is necessary to begin 
negotiations.  

3. The University and firm shall work together to ensure the successful delivery of the 
requested services in a timely fashion. 

4. In the event an impasse is reached in negotiations, the University may terminate 
negotiations and enter into negotiations with the next qualified firm, in the same manner as 
prescribed below. 

a. Should the University be unable to negotiate a satisfactory contract with the firm 
considered to be the most qualified, at a price the University determines to be fair 
and reasonable, negotiations with that firm shall be formally terminated in writing 
by the University.  

b. The University shall then undertake negotiations with the second most qualified 
firm. Failing accord with the second most qualified firm, the University shall 
terminate negotiations in writing. The University shall then undertake negotiations 
with the third most qualified firm. 

c. Should the University be unable to negotiate a satisfactory contract with any of 
the selected firms, the University shall select additional firms in order of their 
competence and qualification and continue negotiations in accordance with these 
Instructions until an agreement is reached. 

d. Upon the completion of negotiations, the University and the firm shall proceed to 
execute a contract.  The University shall provide the firm the contract within  
45 days after the conclusion of negotiations, unless the University notifies the firm 
that additional time is necessary to complete the contract. 

e. If the selected firm fails to execute the contract within 14 days of receipt, the 
University may formally terminate the negotiations with that firm in writing and 
undertake negotiations with the second most qualified firm and so on as 
previously described above. 

 
 

END 
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ATTACHMENT A 

QUALIFICATION SUBMITTAL FORM 
For 

Phase 1 – Classroom Building Concept Study, Existing Building Infrastructure Assessment, Program Space 
Redevelopment Analysis, Schematic Design, Design Development, and Cost Estimating  

Phase 2 – Executive Architect Services for Construction Documents, Bidding, and Construction Phases 
 FOR THE 

Pierce Hall Classroom Addition and Building Renovation 
 

PROJECT NO. 950511-958027 
CONTRACT NO. 950511-958027-EDPA-2016-18 

UNIVERSITY OF CALIFORNIA, RIVERSIDE 
(08/05/2015) 

 

SUBMITTED BY:   
  (Company Name.  If a Joint Venture, state name of JV Entity) 
  Type of Organization:   Sole Proprietor/Individual  Partnership 
    Joint Venture 
    Corporation  
    (State of Incorporation) 
   
  (Contact Name & Title) 
   
  (Street Address) 
  

 
  (City, State, Zip Code) 
     
  (Telephone Number)    (Facsimile Number) 
   
  (E-mail) 

 
Each prospective firm must answer all of the following questions and provide all requested information.   
 
All information submitted for prequalification evaluation in response to Section 2, if applicable, and marked as “confidential” will be 
considered official information acquired in confidence, and the University of California will maintain its confidentiality unless (1) the 
University determines that it is required to release the information to a third party pursuant to the requirements of the California Public 
Records Act or (2) the University is required by court order to release the information to a third party pursuant to the requirements of 
the California Public Records Act.  In the event that the University receives a request pursuant to the California Public Records Act 
and the University determines that it is required to disclose information marked “confidential” by the provisions of the California Public 
Records Act, the University will notify the prospective firm of the pending disclosure at least 72 hours prior to such disclosure so that 
the prospective firm may seek a restraining order in advance of such disclosure.  The University shall err on the side of transparency 
and will generally treat information provided by the prospective firm that is not marked “confidential” as subject to disclosure pursuant 
to the California Public Records Act.  Likewise, any decision by the University that any document is subject to disclosure pursuant to 
the California Public Records Act shall not prevent the University from making a subsequent determination that any document is not 
subject to disclosure pursuant to the California Public Records Act. 
 

All other information submitted for evaluation will be considered official information acquired in confidence, and the University will 
maintain its confidentiality to the extent permitted by law. 

 

WHERE NECESSARY, COPY THE FORMS IN THIS PACKAGE.  USE ONLY THESE FORMS.  Oral, telephonic, electronic mail (e-
mail), facsimile, or telegraphic Prequalification Questionnaires are invalid and will not be accepted. 

 

SUBMIT ONE ELECTRONIC FILE ON TRANSFERABLE MEDIA NO LATER THAN THE RFQ DEADLINE. 
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SURVEY (Information Only) 

 
1. How did you hear about this RFQ? 

 

 Press Enterprise  UCR Website 
  Other:  

2. INSURER   
 

Prospective firm shall obtain and submit the Insurance Declaration in the form shown below, or submit a 
sample certificate of insurance form from its insurer, or submit a letter that declares the same as the 
Insurance Declaration, signed by an authorized representative of its insurer on the representative’s or 
insurer’s letterhead.  (If more than one insurer or insurance representative, submit a completed form or 
sample certificate of insurance form or letter for each). 

 
2.1 Is the firm able to obtain insurance in the following limits for the required 

coverages? 
 
YES    NO   

 
Commercial Form General Liability Insurance* - Limits of Liability Minimum Requirement 
Each Occurrence - Combined Single Limit for Bodily Injury and 
Property Damage $1,000,000 
Products - Completed Operations Aggregate $1,000,000 
Personal and Advertising Injury $1,000,000 
General Aggregate $2,000,000 
  
Business Automobile Liability Insurance* - Limits of Liability Minimum Requirement 
Each Accident - Combined Single Limit for Bodily Injury and Property 
Damage $1,000,000 
  
Workers’ Compensation and Employer’s Liability**  

Minimum Requirement 
Workers’ Compensation: (as required by Federal 

and State of California law) 
Employer’s Liability: 
 Each Employee  
 Each Accident 
 Each Policy 

 
$1,000,000 
$1,000,000 
$1,000,000 

  
Professional Liability Insurance* – Limits of Liability Minimum Requirement 
Each Occurrence 
General Aggregate 

$1,000,000 
$2,000,000 

 
*This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial classification of 
VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) guaranteed, under terms consented to 
by the University (such consent to not be unreasonably withheld), by companies with a Best rating of A- or better, 
and a financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's).  Further, the 
deductible, or retained limit, for each coverage shall not be more than $100,000.  
**This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a financial classification 
of VIII or better (or an equivalent rating by Standard & Poor or Moody's); or (ii) that are acceptable to the University. 
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2.2 Insurance Declaration: 
 

PROVIDE THIS DECLARATION TO YOUR INSURANCE CARRIER FOR COMPLETION 
AND HAVE YOUR CARRIER RETURN THE COMPLETED DECLARATION TO YOU.  
THE PROSPECTIVE FIRM MUST SUBMIT THIS DECLARATION TO UNIVERSITY.  DO 
NOT HAVE YOUR CARRIER SUBMIT THIS DECLARATION DIRECTLY TO THE 
UNIVERSITY 
 

The undersigned declares under penalty of perjury that the below named insurer is currently willing to provide 
the insurance listed above in Section 2.1. of this RFQ Qualification 

submittal   
 (Name of Prospective Firm)  

and that this Declaration was executed in 

 , in the State of   , 
(Name of City if within a City, otherwise Name of County)  (State)  

on  .   
 (Date)    

 

 
(Signature) 

 
(Name &Title) 

 
(Insurer Name) 

 
(Street Address) 

 
(City, State & Zip Code) 

   
(Telephone Number)  (Facsimile Number) 

   
(Mobile Number)  (Email) 
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 3.  UNIVERSITY OF CALIFORNIA CONSULTANT EXPERIENCE FORM 
 
 
Complete this form if your firm has worked on a UC Campus in the last 5 years, or check this box to confirm that this is not applicable. 
 
 
                      Have not worked at a UC Campus in the last 5 years. 
 
 

 

 

 

Firm's Role e.g. Architect, 

Geotechnical Consultant, etc. 

 

 
 
 

 
 
Active UC projects ‐ campus/project 
(list all for your firm) 

C
la

im
s*

 o
r 

lit
ig

at
io

n
 

(Y
es

**
 o

r 
N

o
) 

 
 
 

 
 
All UC projects within last 5 years ‐ 
campus/project (list all for each firm) 

C
la

im
s*

 o
r  

Li
ti

ga
ti

o
n

? 
(Y

es
**

 
o

r 
N

o
) 

 
 
 

 
 
All other projects with any claims* ‐ active & 
past 5 years (list all for each firm) 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
The information provided on this experience form was prepared by the office of the prime consultant listed above, who verifies under penalty of perjury that all information set forth on this form, to the best of my knowledge, is complete and accurate as of the date of 

submission of the Statement of Qualifications. 

 

 

Attach additional pages if necessary for any category 

 

Signature                                                                             

* Claims includes all Claims includes all pending, unresolved claims of professional negligence or breach of 

contract for professional services against your firm or any owner or principal of your firm. 
 
Name                  

 
Title                                                                                             Date                                                                

** If yes, explain  

 



Project Name: Pierce Hall Classroom Addition and Building Renovation 
Project Number: 950511-958027 

Contract Number: 950511-958027-EDPA-2016-18 

4. DECLARATION 
 

I,  , hereby declare that I am the 
 (Printed Name)  

  of  
(Title)  (Name of Company) 

submitting this Qualification Submittal; that I am duly authorized to sign this Qualification Submittal on behalf of 

the above named company; and that all information set forth in this Qualification Submittal and all attachments 

hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date. 

I declare, under penalty of perjury, that the foregoing is true and correct and that this Declaration was  

executed in: 

 , in the State of   , 
(Name of City if within a City, otherwise Name of County)  (State)  

on  .   
 (Date)    

    
  (Signature)  

 
 

END OF QUALIFICATION SUBMITTAL 
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ATTACHMENT B 
QUALIFICATION SUBMITTAL EVALUATION 

For 
Phase 1 – Classroom Building Concept Study, Existing Building Infrastructure Assessment, Program Space 

Redevelopment Analysis, Schematic Design, Design Development, and Cost Estimating  
Phase 2 – Executive Architect Services for Construction Documents, Bidding, and Construction Phases 

FOR THE 
PIERCE HALL CLASSROOM ADDITION AND BUILDING RENOVATION 

PROJECT NO. 950511-958027 
CONTRACT NO. 950511-958027-EDPA-2016-18 

UNIVERSITY OF CALIFORNIA, RIVERSIDE 
(08/20/2015) 

 
(FORM TO BE COMPLETED BY UNIVERSITY) 

 
COMPANY NAME:       
     
1. SURVEY (Information Only)  

2. INSURANCE 
Complied with University’s insurance requirements.  

 
  

 
 Yes 
 No 

 
3. SUBMITTAL  

 
Section 1: Cover Letter   

The Cover Letter should introduce the team and provide a brief history of the firm, 
including: 

1) Number of years in business as the current entity or its legally-recognized 
predecessor. 

2) Number of employees (aggregate of all office locations). 
3) The individuals proposed to fill the following roles, at a minimum: 

a) Designated principal-in-charge, authorized to make contractual 
commitments on behalf of the firm; 

b) Designated project lead, responsible for delivery of services to the 
University in connection with this project; 

c) Designated technical lead for the project. 
4) The firm’s office location that will be the firm’s primary base for delivery of 

services to the University in connection with this project. 
 

Section 2: Project Team and Qualifications  
1) Team Organization Chart. 
2) Explain the role of each individual and each proposed consultant, and 

explain how the individual’s past experience is directly relevant to his/her 
proposed role and the specific services as described in the RFQ 
Advertisement. 

3) Describe the Team’s, or Team members’, experience in working together on 
projects comparable to this project. 

4) Resumes for each proposed team member, indicating individual’s experience 
relevant to the requirements of this project and relevant contact information 
such as their email address. 
 
 

 
 

 Yes 
 No  
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Project Number: 950511-958027 

Contract Number: 950511-958027-EDPA-2016-18 
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Section 3: Describe relevant project experience  
1. Describe a minimum of (3) projects comparable to this Pierce Hall project in 

which the firm has had a leading design role (Executive Architect); 
a) Work scope, including services and deliverables. 
b) Experience with substantial renovations within an existing occupied 

building and be able to demonstrate their ability to phase and sequence 
construction activities to reduce impacts to the occupants and minimize 
disruption to on-going research. 

c) Demonstrated knowledge and experience of clearly documenting 
Phasing in the Construction Documents, delineating required temporary 
utilities, modifications of utilities as required by phasing and temporary 
construction. 

d) Experience with similar type multi-story poured in place concrete 
buildings containing laboratories, classrooms and administrative 
functions. 

e) Experience with space programming and efficient design having 
demonstrated an ability to maximize space utilization. 

2. Work product examples demonstrating design responses and graphic 
abilities. 

3. Key personnel assigned to the project; 
4. Construction Contract sum. 
5. Start and completion construction dates. 

 
Section 4: Project Understanding  

1) Understanding of Executive Architect role, scope of services and 
deliverables, based on information provided herein. 
Describe how Team would work with the University to achieve the project 
goals. Describe proposed approach and work plan, consistent with schedule 
and other information provided herein. 

 
4. University Consultant Experience Form 

Completed, signed and dated.  
 

 Yes 
 No 

 
5. DECLARATION 

Completed, signed and dated.  
 

 Yes 
 No 

 
 

RANK: 
 

 
Evaluation Completed By: Reviewed By: 

    
 (Signature & Date)  (Signature & Date) 

    
 (Printed Name)  (Printed Name) 

 
 

 
 

 (Title)  (Title) 
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EXECUTIVE DESIGN PROFESSIONAL AGREEMENT 

between 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 

and 

THE DESIGN PROFESSIONAL 

 
 

 
This AGREEMENT is made on the _________day of _____________ in the year ______ between The Regents of the 
University of California, a California Corporation, hereinafter called “University” and 
{INSERT THE NAME OF THE EXECUTIVE ARCHITECT OR ENGINEER} hereinafter called “Design Professional”. 
 
{CONTINUE THE PARAGRAPH AFTER CHOOSING THE APPROPRIATE OPTION: 
 
1. IF THE FIRM IS A CORPORATION, USE THE CORPORATE TITLE. 
 
2. IF THE FIRM IS A PARTNERSHIP, LIST THE NAMES OF ALL OF THE PARTNERS.  IF THE PARTNERSHIP IS 
OPERATING AS A “DOING BUSINESS AS (DBA)” FIRM, INCLUDE THE DBA NAME.  FOR A GENERAL 
PARTNERSHIP, STIPULATE AFTER ALL LISTED NAMES THE TERM “Co-partners.”   
 
3. IF THE FIRM IS A SOLE PROPRIETORSHIP, LIST THE NAME OF THE INDIVIDUAL, FOLLOWED BY THE 
WORDS “An Individual.”  IF THE SOLE PROPRIETORSHIP IS OPERATING AS A DBA FIRM, INCLUDE THE DBA 
NAME.} 
 
The above named individual or firm shall be the Executive  Architect or Engineer and shall comply with the licensing 
laws of the State of California regarding the practice of  Architecture or Engineering in performing the services set forth 
in this Agreement for the following project: 
 
{NOTE:THE FACILITY NAME, PROJECT NUMBER, AND PROJECT NAME MUST BE THE SAME AS THOSE RECORDED FOR 
FUNDING PURPOSES.} 
 
  

UNIVERSITY OF CALIFORNIA, {FACILITY NAME}  
 

{PROJECT NUMBER}  
 

{PROJECT NAME}  
 
 
PROJECT DESCRIPTION: Describe including approximate sq. ft. 
 
CONSTRUCTION BUDGET: $      

SAMPLE
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ARTICLE 1 - GENERAL PROVISIONS 

1.1 GENERAL REQUIREMENTS 

1.1.1 This Agreement shall be governed by the laws of the 
State of California. 

1.1.2 In the event of a conflict between the provisions of 
any exhibit to this Agreement and the Agreement, the 
provisions of this Agreement shall govern. 

1.1.3 University's exercise of any of its rights or remedies 
prescribed in this Agreement shall not relieve Design 
Professional from responsibility for damages or other losses 
incurred or to be incurred by University as a result of Design 
Professional's breach of its obligation under this Agreement. 

1.1.4 Time is of the essence for this Agreement. 

1.1.5 Design Professional shall cooperate with University, 
its designees, and Contractor in furthering the interests of 
University. 

1.1.6 Design Professional shall cooperate with other 
professionals University may employ for related work. 

1.1.7 To the extent required by University, Design 
Professional shall consult with authorized employees, agents, 
and representatives of University relative to the design and 
construction of a Project. 

1.1.8 Design Professional shall perform all services in 
compliance with applicable laws, codes, rules, regulations, 
ordinances, University policies, and Facility standards.   
University policies include without limitation those related to 
Seismic Safety and Sustainable Practices. 

1.1.9 Services required by this Agreement include, at no 
additional cost to University, all services necessitated, in 
whole or in part, by errors and omissions of, or breach of this 
Agreement by, Design Professional, its subconsultants, or 
any person or entity working under Design Professional. 

1.2 DESIGN PROFESSIONAL STANDARD OF CARE 

1.2.1 Design Professional, its officers, agents, employees, 
subcontractors, subconsultants and any persons or entities 
for whom Design Professional is responsible, shall provide all 
services pursuant to this Agreement in a manner consistent 
with the standard of care under California law applicable to 
those who specialize in providing such services for projects of 
the type, scope, and complexity of the Project (including its 
contracting mode). 

1.3 DEFINITIONS 

Unless defined differently herein, terms used in this 
Agreement shall have the same meaning as those used in 
University's Bidding Documents, General Conditions in the 
Exhibits. 

NOTE:  EXHIBITS MUST ALSO INCLUDE THE 
FACILITY’S STANDARD SPECIFICATIONS, DIVISION 1, 
GENERAL REQUIREMENTS. 

 
1.3.1 Agreement. The term “Agreement” means this 
Agreement, Supplemental Requirements, Exhibits, 
Amendments, and all other documents identified in this 
Agreement which together form the agreement between 
University and the Design Professional for the Work the 
Agreement constitutes the complete agreement between 
University and the Design Professional and supersedes any 
previous agreements or understandings. 

1.3.2 Architect (or Engineer) of Record.  The term 
“Architect of Record” or “Engineer of Record” shall mean the 
specific University-approved Design Professional named in 
this Agreement who is the Design Professional's designated 
principal or staff member in charge of providing all services 
required by this Agreement. 

1.3.3 As-builts (As-built Drawings and Specifications).  
The term “As-builts” shall mean the marked-up version of the 
Contract Documents prepared by the construction Contractor 
to record as-built conditions, current changes, and selections 
made during construction. 

1.3.4 Bidding Documents.  The term "Bidding Documents" 
shall mean those documents prepared and furnished by 
University for the purpose of obtaining bids from contractors 
to construct the Project, including without limitation, the 
General Conditions and General Requirements attached in 
the Exhibits. 

1.3.5 Construction Budget.  The term “Construction 
Budget” shall mean University's written statement of funds 
available to pay for the cost of construction.  

1.3.6 Construction Documents.  The term "Construction 
Documents" shall mean the documents prepared and 
furnished by the Design Professional to be used for bidding 
the construction work for the Project.  

1.3.7 Contract Documents.  The term "Contract 
Documents" shall mean the Advertisement for Bids, 
Instructions to Bidders, Supplementary Instructions to 
Bidders, Bid Form, Agreement, General Conditions, 
Supplementary Conditions, Exhibits to the Construction 
Documents, Specifications, List of Drawings, Drawings, 
Addenda, Notice to Proceed, Change Orders, Notice of 
Completion and all other items identified as Contract 
Documents in the Construction Contract Agreement. 

1.3.8 Coordination.  The term "Coordination" shall mean 
that the documents shall be consistent and in conformance 
each part with all other parts. 

1.3.9 Estimated Project Construction Cost.  The term 
“Estimated Project Construction Cost” shall mean Design 
Professional's written estimate in the form specified by 
University in the Exhibits, of the total Construction Cost of the 
Project at the various stages of the design process.   

1.3.10  Facility.  The term “Facility” means the University of 
California, Riverside. 
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1.3.11 Project.  The term “Project” means the project 
described on page 1 of this Agreement.  

1.3.12 Project Architect (or Engineer).  The term “Project 
Architect” or “Project Engineer” shall mean the specific 
University-approved Design Professional named in this 
Agreement who is the Design Professional's designated 
architect (or engineer) who is the first point of contact in 
providing all services required by this Agreement.   

1.3.13 Project Program.  The term "Project Program" shall 
mean a written statement in the Exhibits of University's design 
objectives, constraints, and criteria, including space 
requirements and relationships, flexibility and expendability, 
special equipment and systems, and Project site 
requirements. 

1.3.14 Project Schedule.  The term “Project Schedule” shall 
mean the schedule prepared by University showing project 
milestones, funding, design, design review, construction, and 
other deadlines applicable to the Project. 

1.3.15 Record Documents. The term "Record Documents" 
shall mean those documents  (including without limitation the 
updated version of the Construction Documents) prepared by 
the Design Professional incorporating Addenda, Change 
Orders and information from the As-Builts and other data 
furnished by Contractor to Design Professional.   

1.3.16  University.  The term "University" shall mean the 
Regents of the University of California.  

1.3.17 University’s Representative. The term "University’s 
Representative" shall mean the person or entity providing 
University’s Representative services as indicated in the 
Contract Documents including, but not limited to, issuance of 
written communications with the Contractor. 

1.3.18 University's Designated Administrator.  The term 
"University's Designated Administrator” shall mean the 
individual acting as University’s Designated Administrator 
pursuant to paragraph 4.1.1. 

ARTICLE 2 - BASIC SERVICES 

Basic Services to be provided by Design Professional include 
the services described in this Article 2 and as further 
described in the Supplemental Requirements in the Exhibits.  

2.1 GENERAL 

2.1.1 The services of Design Professional shall be 
performed in accordance with this Agreement and the 
Supplemental Requirements in the Exhibits.  

2.1.2 To the extent deemed necessary by Design 
Professional, Design Professional shall employ architects, 
mechanical, electrical, structural, and civil engineers licensed 
as such by the State of California, and such other consultants 
necessary for the provision of services under this Agreement.  
All consultants provided under basic services shall be paid by 
Design Professional. Design Professional shall submit, for 
approval by University, names of consultants for each 

professional element of service of the Project.  University-
approved consultants provided under basic service shall be 
as named below: 

Consultant Name 

Consultant Name Discipline

 

 

 

 

 

 
Nothing in the foregoing shall create any contractual 
relationship between University and any consultants 
employed by Design Professional under the terms of this 
Agreement.  Design Professional is as responsible for the 
performance of its consultants as it would be if it had rendered 
these services itself.  

2.1.3 Design Professional shall designate a principal or a 
staff member as the Project Architect or Project Engineer. So 
long as the Project Architect or Project Engineer performs in 
a manner acceptable to University, and remains in Design 
Professional's employ, the Project Architect or Project 
Engineer shall remain the first point of contact for all design 
and other services required under this Agreement, including 
attending design-related meetings for the Project, unless a 
substitution mutually acceptable to Design Professional and 
University is made.  University-approved Project Architect or 
Project Engineer shall be the person named below: 

Name of Project Architect or Engineer 

Additionally, the University may require other individuals 
working for the Design Professional or its subconsultants to 
attend design-related meetings as requested by University. 

2.1.4 Design Professional shall assist University in fulfilling 
the requirements of the authorities and funding agencies 
whose interests bear on the design, cost, and construction of 
the Project.  

2.1.5 Design Professional shall abide by all regulations 
imposed by authorities having jurisdiction over the Project. 

2.1.6 Design Professional shall review site surveys; 
existing record documents; seismic data; mechanical, 
geotechnical, and other test reports; environmental 
documents, and any other documentation furnished by 
University.  From an examination of the site and a review of 
available information, Design Professional shall determine 
whether such data are sufficient for purposes of design or 
whether additional data are needed and, if so, recommend the 
manner in which it be provided and needed services obtained.  
Design Professional may rely on the information provided by 
University but only to the extent such reliance shall be 
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consistent with Design Professional’s obligations under this 
Agreement. 

2.1.7 Review, approval or acceptance of Design 
Professional's work whether by University or others and 
whether during Schematic Design Phase, Design 
Development Phase, Construction Documents Phase, 
Bidding Phase, Construction Phase, Guarantee to Repair 
Period, or otherwise, shall not relieve Design Professional 
from responsibility for errors and omissions in Design 
Professional's work. 

2.1.8 Design Professional shall, at no cost to University, 
satisfactorily correct any and all errors, omissions, 
deficiencies, or conflicts in the Construction Documents 
prepared by Design Professional or Design Professional’s 
consultants promptly upon discovery or notice.  The 
obligations of Design Professional to correct defective or 
nonconforming Work shall not in any way limit any other 
obligations of Design Professional. 

2.2 SCHEMATIC DESIGN PHASE 

2.2.1 Upon University’s written direction to proceed, 
Design Professional shall provide Schematic Design Phase 
services described herein and in the Supplemental 
Requirements in the Exhibits including, without limitation, 
Schematic Design Documents for approval by University. 

2.3 DESIGN DEVELOPMENT PHASE 

2.3.1 Upon University's written direction to proceed, 
Design Professional shall provide Design Development 
Phase services as described herein and in the Supplemental 
Requirements in the Exhibits and based on Schematic Design 
documents approved in writing by University and any written 
adjustments in the scope or quality of the Project or in the 
Construction Budget including, without limitation, Design 
Development Documents for approval by University. 

2.4 CONSTRUCTION DOCUMENTS PHASE 

2.4.1 Upon University's written direction to proceed, 
Design Professional shall provide Construction Documents 
Phase services as described herein and in the Supplemental 
Requirements in the Exhibits and based on Design 
Development documents approved in writing by University 
and any written adjustments in the scope or quality of the 
Project or in the Construction Budget including, without 
limitation, Construction Documents for approval by University.  

2.4.2 The Drawings and Specifications shall be consistent 
with the University's General Conditions in the Exhibits and 
the Division 1 tailored for the Project including but not limited 
to any Facility requirements. 

2.5  BIDDING PHASE 

2.5.1 Upon University's written direction to proceed, 
Design Professional shall provide Bidding Phase services as 
described herein and in the Supplemental Requirements in 
the Exhibits.  

2.5.2 If the lowest responsive total bid price received 
exceeds the Construction Budget 10%, University may, at its 
discretion, (1) authorize rebidding of the Project within a 
reasonable period of time; or (2) require Design Professional, 
at Design Professional's expense, to modify the Project 
design and the Construction Documents in order to reduce the 
Estimated Project Construction Cost to a level that falls within 
the Construction Budget.  Modifications proposed by Design 
Professional shall require University approval prior to 
incorporation into the revised documents. 

2.6 CONSTRUCTION PHASE 

2.6.1 Upon University's written direction to proceed, 
Design Professional shall provide Construction Phase 
services as described herein and in the Supplemental 
Requirements in the Exhibits. 

2.6.2 The Construction Phase will commence on the date 
the Agreement between University and Contractor is signed 
by University and will terminate one year after Notice of 
Completion or Notice of Cessation, or in the absence of either 
a Notice of Completion or Notice of Cessation, one year after 
Final Completion.  

2.6.3 Except as otherwise provided in the Contract 
Documents or as directed by University, all written 
communications with Contractor shall be sent and received by 
University’s Representative. 

2.6.4 Design Professional shall render design 
interpretations of, and design decisions regarding, the 
Contract Documents that are necessary for the proper 
execution or progress of the Work including provision of 
clarifications and interpretations of the Contract Documents 
that are consistent with the intent of the documents but which 
do not involve a change in the scope of the Work.  Such 
clarifications and interpretations shall not involve an 
adjustment of the Contract Sum or an extension of the 
Contract Time. 

2.6.5 Design Professional shall not be responsible for 
construction means, methods, techniques, sequences, 
procedures, or safety precautions and programs in connection 
with the Work, unless Design Professional specifies, directs, 
recommends or approves such means, methods, techniques, 
sequences, procedures, or safety precautions/ programs. 

2.6.6 Design Professional shall prepare drawings and 
specifications needed to issue Field Orders and Change 
Orders as required by the Supplemental Requirements in the 
Exhibits.  

{FACILITY HAS THE OPTION TO USE 2.6.7 OR TO LEAVE 
PREPARATION OF CHANGE ORDERS AS ADDITIONAL 
SERVICES. 

2.6.7 No additional compensation shall be paid to Design 
Professional for the preparation of Change Orders, including 
the preparation of Drawings, Specifications, and supporting 
data and other services required in connection with the 
preparation of Change Orders until the total cumulative value 
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(calculated by adding the absolute values of both additive and 
deductive changes not caused, in whole or in part, by Design 
Professional errors or omissions) exceeds {    } percent of the 
Contract Sum. 

2.6.8  Design Professional shall provide Record 
Documents as described herein and in the Supplemental 
Requirements in the Exhibits.   

2.6.9 Design Professional shall review the Work at 11 
months after Substantial Completion or Final Completion, as 
applicable, and shall make written recommendations to 
University for the correction of any deficiencies as required by 
the Supplemental Requirements in the Exhibits.  Dates for 
inspections shall be as mutually agreed by the parties within 
the 11th month time frame.  The number of work hours 
associated with the on-site review and preparation of written 
recommendations shall not exceed {     }  hours excluding 
review and preparation necessitated in whole or in part by 
Design Professional’s errors and omissions. 

2.7 INDEPENDENT SEISMIC/STRUCTURAL REVIEW 

2.7.1 This Project is subject to an independent 
seismic/structure review conducted by University and at 
University expense.  Design Professional shall attend 
meetings as necessary to resolve all seismic issues.  Design 
Professional shall present Drawings and other items as 
necessary to describe the Project design. 

2.8 SCHEDULE 

2.8.1  Design Professional acknowledges that all time 
limits stated in this Agreement are of the utmost importance 
to University. Design Professional shall meet the Project 
Schedule, which may be revised from time to time by mutual 
agreement, for completion of Design Professional's services. 

2.8.2 Design Professional shall submit its proposed work 
plan for the performance of Design Professional's services 
within 5 calendar days following the later of (1) the execution 
date of this Agreement, or (2) the date on which University 
authorizes Design Professional to begin performing 
Schematic Design Phase services.  Design Professional’s 
work plan shall include without limitation, a schedule for how 
Design Professional will comply with the Project Schedule. 

Design Professional's work plan shall include allowances for 
the periods of time required for University's review and 
approval of submissions and for approvals by authorities 
having jurisdiction over the Project.  Design Professional's 
work plan, when approved by University, shall not be 
exceeded by Design Professional except when University and 
Design Professional mutually agree, in writing, to a revised 
Project Schedule. 

2.8.3 The total time scheduled for full completion of Design 
Professional's services for each phase of the Project shall not 
exceed the durations listed in the Project Schedule, unless 
mutually agreed upon in writing by Design Professional and 
University.  The durations for University review period listed in 
the Project Schedule shall be computed from the date on 

which a clear, complete submittal is received by University.  
University's failure to meet its commitment to provide written 
requested information or to review within the stipulated time 
frames shall be cause for an adjustment in the Project 
Schedule.  However, submittals received for review which are 
rejected, in writing, as not meeting the deliverables required 
by submittal requirements of this Agreement and the 
attachments thereto, shall not be cause for adjustment of the 
Project Schedule, and any such delay caused by such 
rejected submittals shall be at the sole responsibility of Design 
Professional. 

ARTICLE 3 - ADDITIONAL SERVICES 

Unless required in Article 2 of this Agreement or in the 
Supplemental Requirements to be performed as part of Basic 
Services, the services described in this Agreement and the 
Supplemental Requirements are Additional Services.  These 
Additional Services shall be paid for by University, as provided 
in this Agreement, in addition to the compensation for Basic 
Services.  Design Professional shall provide Additional 
Services only when and as authorized in a written instrument 
signed by University.  No Additional Services shall be 
compensable unless so authorized. 

ARTICLE 4 - UNIVERSITY RIGHTS AND 
RESPONSIBILITIES 

4.1 ADMINISTRATION 

4.1.1 University shall designate, in writing, an 
Administrator who will act on behalf of University with respect 
to this Agreement.  Design Professional shall accept 
directives only from University's Designated Administrator 
and not from other University employees or consultants.  
University may replace University's Designated Administrator 
at its sole option; if this replacement is made, University shall 
notify Design Professional in writing. 

4.1.2 University shall designate, in writing, prior to bidding, 
a University’s Representative.  

4.2 PROVISION OF INFORMATION, SURVEYS, 
REPORTS, AND DATA 

4.2.1 University shall have the right to make changes to 
the Project Program.  When such changes increase the duties 
of Design Professional beyond those reasonably and 
customarily provided in Basic Services, Design Professional 
shall be compensated in accordance with this Agreement.  

4.2.2 University shall have the right to make reasonable 
changes to its Bidding Documents and Design Professional 
shall be bound by such changes.  When such changes 
increase the duties of Design Professional, beyond those 
reasonably and customarily provided in Basic Services, 
Design Professional shall be compensated in accordance with 
this Agreement. 

4.2.3 University shall furnish structural, mechanical, 
electrical, chemical, soils, and other tests, inspections, and 
reports as required by law or by the Contract Documents, 
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which are not required to be furnished by Contractor under the 
Contract Documents. 

4.2.4 University shall update the Project Schedule as 
dates and durations applicable to the Project such as funding 
deadlines, review periods, anticipated periods of Project 
suspension, and construction deadlines become known. 

4.2.5 If required for the performance of Design 
Professional's services, University shall furnish an accurate 
land survey of the Project site, giving, as applicable, grades 
and lines of streets, alleys, pavements, and adjoining 
property; rights-of-way, restrictions, easements, 
encroachments, zoning, deed restrictions, boundaries, and 
contours of the site; locations, dimensions, and floor 
elevations pertaining to existing buildings, other 
improvements, and trees; and information in University's 
possession concerning available service and utility lines, both 
public and private. 

4.2.6 University shall furnish geotechnical data when 
these data are reasonably deemed necessary by Design 
Professional, including test logs, soil classifications, soil 
bearing values, and other data necessary to define subsoil 
conditions. 

4.2.7 The University shall have the right to require Design 
Professional and its subconsultants to participate in meetings 
and provide documents and data (in addition to those required 
by Basic Services) and to perform Additional Services, 
pursuant to this Agreement, whether or not such Additional 
Services are described in the Agreement or the Supplemental 
Requirements.   

4.2.8 The services, information, surveys, reports, and 
Additional Services required by this Article 4 shall be 
furnished at University's expense. 

ARTICLE 5 - COMPENSATION 

University will compensate Design Professional for the scope 
of services provided, in accordance with this Article 5 and with 
the other terms and conditions of this Agreement, as follows: 

5.1 COMPENSATION FOR BASIC SERVICES 

5.1.1 The fee for Basic Services shall be computed as 
follows: 

For services rendered in accordance with this Agreement, the 
basis for compensation shall be a lump-sum fee in the amount 
stated in the Compensation Schedule Exhibit, payable upon 
completion of each Project phase, after the review and 
approval by University, in accordance with the Compensation 
Schedule.  As an alternative to payment at the completion of 
each phase, with University’s prior approval, monthly 
payments based on the percentage of completion may be 
made, not to exceed the total fee due for each phase. 

5.2 COMPENSATION FOR ADDITIONAL SERVICES 
OR FOR EXTENSION OF CONTRACT TIME 

5.2.1 For the Additional Services of Design Professional, 
as described in Article 3, including the Additional Services of 
consultants, compensation shall be in accordance with the 
attached Design Professional Rate Schedule in the Exhibits. 

5.2.2 If the Contract Time initially established in the 
Contract Documents at the time of award is exceeded or 
extended by a number of days in excess of 60 calendar days 
through the fault of University or Contractor and through no 
fault of Design Professional, compensation for any Basic 
Services provided during this extended period of the 
construction phase of the construction contract shall be 
adjusted to compensate Design Professional for any 
additional costs reasonably incurred by Design Professional 
as the result of such delay, provided University has approved 
such adjustments in advance.  These extended Basic 
Services shall be approved, in writing, by University and shall 
not include Basic Services that would have been performed 
under this Agreement had the initial Contract Time not been 
substantially exceeded or extended. 

5.2.3 If the Work of the Project is suspended or 
abandoned for more than 90 consecutive months, and such 
suspension was not scheduled at the beginning of the Project, 
as provided under subparagraph 4.2.4, Design Professional 
shall be compensated for all authorized services performed 
prior to the receipt of written notice from University of such 
suspension or abandonment, together with Reimbursable 
Expenses then due.  If the Project is resumed after being 
suspended for more than 90 consecutive months, Design 
Professional's compensation shall be adjusted as mutually 
agreed to compensate Design Professional for any additional 
costs reasonably incurred as the result of the suspension. 

5.3 REIMBURSABLE EXPENSES 

5.3.1 For Reimbursable Expenses, as described in this 
paragraph 5.3, only actual costs  will be reimbursed in 
accordance with the Reimbursement Schedule in the Exhibits.  
Paid invoices or other proof of payment shall be submitted 
when requesting reimbursement. 

5.3.2 Reimbursable Expenses are paid in addition to the 
compensation for Basic and Additional Services and are 
actual expenditures made by Design Professional and Design 
Professional’s consultants in the interest of the Project.   

ARTICLE 6 - PAYMENTS 

6.1 PAYMENTS FOR BASIC SERVICES 

6.1.1 Payments for Basic Services, as defined in Article 2, 
shall be made as stipulated in subparagraph 5.1.1. 

6.2 PAYMENTS FOR ADDITIONAL SERVICES AND 
REIMBURSABLE EXPENSES 

6.2.1 Payments for Design Professional's Additional 
Services, as defined in Article 3, and for Reimbursable 
Expenses, as defined in paragraph 5.3, shall be made 
monthly after presentation of Design Professional's statement 
of services rendered, or expenses incurred, with invoices, 
receipts and other justification thereof. 
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6.2.2 Payments related to paragraph 5.2.2 shall be made 
monthly after presentation of Design Professional’s statement 
of services rendered, or expenses incurred, with invoices, 
receipts and other justification thereof unless otherwise 
agreed by the parties thereto. 

ARTICLE 7 - DESIGN PROFESSIONAL'S RECORDS AND 
FILES 

 7.1.1 Books and records relating to this Agreement shall 
be maintained in accordance with Generally Accepted 
Accounting Principles (GAAP) or International Financial 
Reporting Standards (IFRS). University or University's 
authorized representative shall have access to, the right to 
audit and the right to copy pertinent parts of Design 
Professional and Design Professional’s consultants’ books 
and records.  Such records shall include but not be limited to 
accounting records (hard copy, as well as computer readable 
data); contracts; payroll records; subconsultant agreements; 
vendor agreements; purchase orders; leases; original 
estimates; estimating work sheets; correspondence; receipts; 
memoranda; and any other supporting evidence deemed 
necessary to substantiate charges under this agreement.  All 
such books and records shall be preserved for a period of at 
least 3 years from the date of Final Payment under this 
Agreement.  

7.1.2 Design Professional and Design Professional’s 
consultants shall make their files available for inspection and 
copying by University upon reasonable notice.     

7.1.3 Design Professional shall include appropriate 
language in consultant’s agreements to enforce the provision 
of paragraph 7.1.2. 

ARTICLE 8 - OWNERSHIP AND USE OF DOCUMENTS 

8.1 DRAWINGS, SPECIFICATIONS, AND 
PRESENTATION MATERIALS 

8.1.1 Drawings and Specifications shall become the 
property of University, whether or not the Project for which 
they are made is executed.  Design Professional shall be 
permitted to retain copies, including reproducible copies, of 
the Drawings and Specifications for information and reference 
except as provided in paragraph 8.2.  Neither University nor 
Design Professional shall use the Drawings and 
Specifications as a whole or in substantial part on other 
projects, but either may reuse details of the Drawings for other 
projects. 

8.1.2 All presentation drawings, slides, and models shall 
become and remain the property of University. 

8.1.3 University may purchase the design of the Project 
from Design Professional for its then fair market value.  If 
University purchases the design of the Project, then University 
may use the Drawings and Specifications as a whole or in 
substantial part on other projects, and Design Professional 
may not use the Drawings and Specifications in whole, in part, 
or details thereof for other projects. 

  

8.2 CONSTRUCTION DOCUMENTS 

8.2.1 Design Professional, upon request, shall provide 
copies of the Construction Documents in the number required 
by University for bidding and construction purposes; the 
reproduction expense shall be borne by University.  University 
reserves the right to select the type of document reproduction 
and to establish where the reproduction will be accomplished. 

8.2.2 University may use the Construction Documents, 
without Design Professional's consent, in connection with the 
Project, including without limitation, future additions, 
expansions, renovations, alterations, connections, repairs, 
information, reference, use, or occupancy. 

8.2.3 Except as provided in subparagraphs 8.2.1 and 8.2.2 
University will not use the Construction Documents for 
another project without Design Professional's written consent 
unless University has purchased the design from Design 
Professional in accordance with subparagraph 8.1.3. 

8.3 INDEMNIFICATION 

8.3.1 University will defend, indemnify and save harmless 
Design Professional, its officers, agents and employees from 
any costs or claims for damages arising from University's use, 
on other projects, of the Construction Documents, the 
Drawings and Specifications, or the designs depicted in them.  
As used in this Article 8, the use ”on other projects“ does not 
include any of the uses specified in subparagraph 8.2.2. 

8.3.2 Notwithstanding paragraph 8.3.1, University will not 
defend, indemnify or save harmless Design Professional, its 
officers, agents, or employees from any costs or claims 
asserted or imposed by any person or entity claiming that 
University's use of the Construction Documents, the Drawings 
and Specifications, or the designs depicted in them is contrary 
to or in violation of any copyright, patent, trade secret, trade 
name, trademark, or any proprietary, contractual or legal right 
pertaining to their use. 

ARTICLE 9 - DISPUTES 

9.1 NEGOTIATION 

9.1.1 The parties will attempt in good faith to resolve any 
controversy or Claim arising out of or relating to this 
Agreement by negotiation. 

9.2 MEDIATION 

9.2.1 Within 60 days, but no earlier than 30 days, following 
the earlier of (1) receipt of notice by the other party from the 
American Arbitration Association (AAA) of the disputing 
party’s demand for arbitration or (2) receipt by the other party 
of the disputing party’s notice of election to litigate, the parties 
shall submit the matter to non-binding mediation administered 
by the AAA under its construction industry mediation rules, 
unless waived by mutual stipulation of both parties. 

9.3 ARBITRATION OR LITIGATION 

Disputes arising from this Agreement between Design 
Professional and University which cannot be settled through 
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negotiation or mediation shall be subject to arbitration or 
litigation as follows 

9.3.1 Arbitration with Contractor.  If any claim arises under 
the Construction Contract Documents for the Project and is 
submitted to arbitration, and either Contractor or University 
claims that the acts or omissions of Design Professional are 
involved, in whole or in part, any claim by University against 
Design Professional arising out of or in connection therewith 
may be asserted, at the option of University, against Design 
Professional in the same arbitration proceeding which shall be 
conducted under the procedures specified in the General 
Conditions of the construction contract. 

9.3.2 Litigation with Contractor.  If any claim arises under 
the Construction Contract Documents for the Project and is 
submitted to litigation, and either Contractor or University 
claims that the acts or omissions of Design Professional are 
involved, in whole or in part, any claim by University against 
Design Professional arising out of or in connection therewith 
may be asserted, at the option of University, against Design 
Professional in the same litigation. 

9.3.3 Arbitration without Contractor.  Disputes arising from 
this Agreement between Design Professional and University 
which cannot be settled through negotiation or mediation, and 
which are not resolved by arbitration or litigation pursuant to 
subparagraphs 9.3.1. and 9.3.2 shall be subject to arbitration 
without Contractor conducted in accordance with the 
Construction Industry Arbitration Rules of the AAA then in 
effect.  The following additional modifications shall be made 
to the aforesaid Rules of the AAA: 

.1 Civil discovery shall be permitted for the production of 
documents and taking of depositions.  Other discovery 
may be permitted in the discretion of the arbitrator.  All 
disputes regarding discovery shall be decided by the 
arbitrator. 

.2 University’s Representative and/or University’s 
consultants, shall if required by agreement with 
University, upon demand by University, join in and be 
bound by the arbitration. 

.3 Concurrent disputes subject to this subparagraph 9.3.3 
shall be consolidated into a single arbitration unless the 
parties otherwise agree in writing. 

.4 No hearing shall be held prior to final completion of the 
Project unless University and Design Professional 
otherwise agree in writing. 

.5 The exclusive forum for determining arbitrability shall be 
the Superior Court of the State of California. 

.6 If total claims are less than $50,000, AAA expedited 
procedures as modified by this Article 9 shall apply.  If 
total claims are between $50,000 and $100,000 they 
shall be heard by a single arbitrator who shall be an 
attorney.  If total claims are in excess of $100,000 and 
are submitted to arbitration, the controversy shall be 
heard by a panel of 3 arbitrators, one of which shall be an 

attorney. 

.7 The AAA shall submit simultaneously to each party to the 
dispute an identical list of at least 10 names of persons 
chosen from the National Panel of Commercial 
Arbitrators, and each party to the dispute shall have 10 
days from the date of receipt in which to cross off any 
names objected to, number the remaining names in order 
of preference and return the list to AAA.  If the expedited 
procedures of the AAA are applicable, the AAA shall 
submit simultaneously to each party an identical list of 5 
proposed arbitrators drawn from the National Panel of 
Commercial Arbitrators, and each party may strike 3 
names from the list on a peremptory basis and return the 
list to AAA within 10 days from the date of receipt. 

 Unless University and Design Professional otherwise 
agree in writing, the arbitration decision shall be made 
under and in accordance with the laws of the State of 
California, supported by substantial evidence.  If the total 
of all claims or cross claims submitted to arbitration is in 
excess of $50,000, the award shall contain the basis for 
the decision, findings of fact, and conclusions of law. 

 Any arbitration award shall be subject to confirmation, 
verification or correction under the procedures and on the 
grounds specified in the California Code of Civil 
Procedure including without limitation Section 1296. 

 The expenses and fees of the arbitrators and the 
administrative fees of the AAA shall be divided among the 
parties equally.  Each party shall pay its own counsel 
fees, witness fees, and other expenses incurred for its 
own benefit. 

 The University may offset against the outstanding 
contract balance the amount of the University's own 
affirmative claims against the Design Professional 
provided such claims are based upon alleged breaches 
of this Agreement or alleged failure to conform to the 
professional standard care set forth in Article 1.2 of this 
Agreement.  The University shall inform the Design 
Professional in writing of its intention to offset on or before 
exercising its right to offset under this Agreement. Within 
three days following receipt of such written notice, the 
Design Professional may elect to submit the issue of the 
University's intention to offset to non-binding mediation 
administered by the AAA. Such mediation shall take 
place not less than 15 days and not more than 45 days 
following the date that the University receives notice of 
Design Professional's election to mediate regarding the 
University's intention to offset.  The University's obligation 
to pay any outstanding contract balance shall be stayed 
and tolled until the first business day following the date of 
the mediation concerning the University's intention to 
offset. If the University decides to exercise its right to 
offset following mediation regarding the University's 
intention to offset, notice of such offset shall be given to 
Design Professional by University in writing.  If Design 
Professional does not demand mediation concerning the 
University's intention to offset, then the University's notice 
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of its intention to offset shall be deemed notice of the 
decision to offset by the University.  Irrespective of 
whether Design Professional elects to mediate the issue 
of the University intention to offset, Design Professional 
may dispute the University's decision to offset by 
demanding arbitration or commencing litigation pursuant 
to the terms of Article 9. 

 
9.4 PERSONAL INJURY, WRONGFUL DEATH OR 
PROPERTY DAMAGE 

9.4.1 Claims for personal injury, wrongful death, or 
property damage (other than property damage to University) 
shall not be subject to arbitration under Paragraph 9.3.3. 

ARTICLE 10 - INDEMNIFICATION AND INSURANCE 

10.1 INDEMNIFICATION 

10.1.1 Design Professional shall indemnify, defend, and 
hold harmless University and its Regents, officers, 
employees, agents, and representatives (collectively, 
“Indemnitee”), against all liability, demands, claims, costs, 
damages, injury including death, settlements, and expenses 
(including without limitation, interest and penalties) incurred 
by Indemnitee (“Losses”) arising out of the performance of 
services or Design Professional’s other obligations under this 
Agreement, but only in proportion to and to the extent such 
Losses are caused by or result from (1) the negligent acts or 
omissions of Design Professional, its officers, agents, 
employees, subcontractors, consultants, or any person or 
entity for whom Design Professional is responsible 
(collectively, “Indemnitor”); (2) the breach by Indemnitor of 
any of the provisions of this Agreement; or (3) willful 
misconduct by Indemnitor. 

10.1.2 The indemnification obligations under this Article 10 
shall not be limited by any assertion or finding that (1) the 
person or entity indemnified is liable by reason of non-
delegable duty, or (2) the Losses were caused in part by the 
negligence of, breach of contract by, or violation of law by 
Indemnitee.  The obligation to defend shall arise regardless of 
any claim or assertion that Indemnitee caused or contributed 
to the Losses.  Indemnitor’s reasonable defense costs 
(including attorney and expert fees) incurred in providing a 
defense for Indemnitees shall be reimbursed by University 
except to the extent such defense costs arise, under 
principles of comparative fault, from Indemnitor’s (a) negligent 
acts or omissions; (b) breach of any of the provisions of this 
Agreement; or (c) willful misconduct. 

10.1.3  Design Professional shall indemnify, defend, and 
save harmless Indemnitee from and against all loss, cost, 
expense, royalties, claims for damages or liability, in law or in 
equity, including, without limitation, attorney’s fees, court 
costs, and other litigation expenses that may at any time arise 
or be set up for any infringement (or alleged infringement) of 
any patent, copyright, trade secret, trade name, trademark or 
any other proprietary right of any person or entity in 
consequence of the use on the Project by Indemnitee of the 

design or construction documents (including any method, 
process, product, concept specified or depicted) supplied by 
Indemnitor in the performance of this Agreement. 

10.1.4 Nothing in this Agreement, including the provisions 
of this Article 10, shall constitute a waiver or limitation of any 
rights which Indemnitee may have under applicable law, 
including without limitation, the right to implied indemnity. 

10.2 INSURANCE REQUIREMENTS 

Design Professional, at Design Professional’s sole cost and 
expense, shall insure its activities in connection with this 
Agreement and shall obtain, keep in force, and maintain 
insurance as listed below.  The coverages required under 
Paragraph 10.2 shall not in any way limit the liability of Design 
Professional. 

10.2.1 Commercial-Form General Liability Insurance with 
coverage and minimum limits as follows: 

.1 Each Occurrence $1,000,000 

.2 Products Completed, Operations 
Aggregate 

$1,000,000 

.3 Personal and Advertising Injury $1,000,000 

.4 General Aggregate $1,000,000 
 
10.2.2 Business Automobile Liability Insurance for owned, 
scheduled, non-owned, or hired auto¬mobiles, with a 
combined single limit of no less than $1,000,000 per accident. 

10.2.3 Professional Liability Insurance, with limits of 
$1,000,000 per claim and $2,000,000 in the aggregate. At the 
option of the University and in its sole discretion, the 
University may require Design Professional to purchase 
project specific professional liability insurance for the Project 
as a reimbursable cost with the minimum limits. 

10.2.4 If the above insurance (subparagraphs 10.2.1-
10.2.3) is written on a claims-made basis, it shall be 
maintained continuously for a period of no less than 3 years 
after the date of Final Completion.  The insurance shall have 
a retroactive date of placement prior to or coinciding with the 
date services are first provided that are governed by the terms 
of this Agreement and shall include, without limitation 
coverage for professional services as called for in this 
Agreement.  Insurance required by subparagraphs 10.2.1-
10.2.3 shall be (i) issued by companies that have a Best rating 
of A- or better, and a financial classification of VIII or better (or 
an equivalent rating by Standard & Poor or Moody’s) or (ii) 
guaranteed, under terms consented to by the University (such 
consent to not be unreasonably withheld), by companies with 
a Best rating of   A- or better, and a financial classification of 
VIII or better (or an equivalent rating by Standard & Poor or 
Moody’s). 

10.2.5 Workers' Compensation as required by law in the 
state in which work is performed and Employer’s Liability 
insurance with coverage and minimum limits as follows:  
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Each Employee $1,000,000 
Each Accident $1,000,000 
Policy Limit $1,000,000 

 
Insurance required by this subparagraph 10.2.5 shall be 
issued by companies (i) that have a Best rating of B+ or better, 
and a financial classification of VIII or better (or an equivalent 
rating by Standard & Poor or Moody’s); or (ii) that are 
acceptable to the University. 

10.2.6 Design Professional, upon the execution of this 
Agreement, shall furnish University with Certificate of 
Insurance evidencing compliance with this Article 10, 
including the following requirements: 

.1 Design Professional shall have the insurance company 
complete University's form, Certificate of Insurance in the 
Exhibits. If Design Professional’s insurance company 
refuses to use the University's Certificate of Insurance 
form, it must provide a Certificate of Insurance (and 
endorsements, if needed) evidencing compliance with 
Paragraph 10.2 and Special Provisions 1 through 3 on 
the Certificate of Insurance Exhibit.   It alone constitutes 
evidence of insurance. 

.2 Provide that coverage cannot be canceled without 
advance written notice to University, in accordance with 
policy provisions. 

.3 If insurance policies are canceled for non-payment, 
University reserves the right to maintain policies in effect 
by continuing to make the policy payments and assessing 
the cost of so maintaining the policies against Design 
Professional. 

.4 University, University’s officers, agents, employees, 
consultants, University's Representative, and 
University's Representative's consultants,  regardless of 
whether or not  identified in the Contract Documents or to 
Design Professional in writing, will be included as 
additional insureds on Design Professional’s general 
liability policy for and relating to the Work to be performed 
by Design Professional and its consultants.   Design 
Professional’s general liability insurance policy shall 
name University as an additional insured pursuant to 
additional insured endorsement  CG2010 (11/85) or a 
combination of both CG 2010 (10/01 or 07/04) and CG 
2037 (10/01 or 07/04). The General Liability coverage 
shall contain a Severability of Interest provision and shall 
be primary insurance as respects The Regents of the 
University of California, its officers, agents and 
employees.  Any insurance or self-insurance maintained 
by The Regents of the University of California shall be 
excess of and non-contributory with this insurance.  This 
requirement shall not apply to Worker’s Compensation 
and Employer’s Liability Insurance. The Professional 
Liability insurance policy shall include Contractual 
Liability Coverage or endorsements to the insurance 
policies for Contractual Liability Coverage for liability that 
would exist in the absence of the contract. 

.5 The General Liability and the Professional Liability 
insurance policies shall apply to the negligent acts, or 
omissions of Design Professional, its officers, agents, 
employees, and for Design Professional's legal 
responsibility for the negligent acts or omissions of its 
consultants and anyone directly or indirectly under the 
control, supervision, or employ of Design Professional or 
Design Professional's consultants. 

ARTICLE 11 - STATUTORY AND OTHER 
REQUIREMENTS 

11.1 NONDISCRIMINATION 

11.1.1  In connection with the performance of the Design 
Professional pursuant to this Agreement, Design Professional 
shall provide equal treatment to, and shall not willfully 
discriminate against or allow harassment of any employee or 
applicant for employment on the basis of: race; color; religion; 
sex; age; ancestry; national origin; sexual orientation; physical 
or mental disability; veteran's status; medical condition (as 
defined in Section 12926 of the State of California 
Government Code and including cancer-related medical 
conditions and or genetic characteristics); genetic information 
(as defined in the Genetic Information Nondiscrimination Act 
of 2008 and including family medical history); marital status; 
gender identity, pregnancy, or citizenship (within the limits 
imposed by law or University's policy) or service in the 
uniformed services (as defined by the Uniformed Services 
Employment and Reemployment Rights Act of 1994).  Design 
Professional will also take affirmative action to ensure that any 
such employee or applicant for employment is not 
discriminated against on any of the bases identified 
above.  Such equal treatment shall apply, but not be limited to 
the following: employment; upgrade; demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Design Professional 
also agrees to post in conspicuous places, available to 
employees and applicants for employment, notices setting 
forth the provisions of this nondiscrimination clause.  The 
Design Professional will, in all solicitations or advertisements 
for employees placed by or on behalf of the Design 
Professional, state that qualified applicants will receive 
consideration for employment without regard to: race; color; 
religion; sex; age; ancestry; national origin; sexual orientation; 
physical or mental disability; veteran's status; medical 
condition (as defined in Section 12926 of the State of 
California Government Code and including cancer-related 
medical conditions and or genetic characteristics); genetic 
information (as defined in the Genetic Information 
Nondiscrimination Act of 2008 and including family medical 
history); marital status; gender identity, pregnancy, or 
citizenship (within the limits imposed by law or University's 
policy) or service in the uniformed services (as defined by the 
Uniformed Services Employment and Reemployment Rights 
Act of 1994).  For purposes of this provision:  (1) "Pregnancy" 
includes pregnancy, childbirth, and medical conditions related 
to pregnancy and childbirth; and (2) "Service in the uniformed 
services" includes membership, application for membership, 
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performance of service, application for service, or obligation 
for service in the uniformed services. 
11.2 PREVAILING WAGE RATES 

11.2.1 For purposes of the Article, the term subcontractor 
or consultant shall not include suppliers, manufacturers, or 
distributors. 

11.2.2  Design Professional shall comply and shall ensure 
that all Subcontractors or Subconsultants comply with 
prevailing wage law pursuant to the State of California Labor 
Code, including but not limited to Sections 1770, 1771, 
1771.1, 1772, 1773, 1773.1, 1774, and 1775, 1776, 1777.5, 
and 1777.6 of the State of California Labor Code. Compliance 
with these sections is required by this Contract. The Work 
under this Contract is subject to compliance monitoring and 
enforcement by the State of California Department of 
Industrial Relations. References to “Covered Services” 
hereinafter shall mean services performed pursuant to this 
Agreement that are covered by the aforementioned provisions 
as implemented by the State of California Department of 
Industrial Relations. 

11.2.3 The State of California Department of Industrial 
Relations has ascertained the general prevailing per diem 
wage rates in the locality in which the Project is to be 
performed for each craft, classification, or type of worker 
required to perform the Covered Services hereunder.  A 
schedule of the general prevailing per diem wage rates will be 
on file at University’s principal facility office and will be made 
available to any interested party upon request.  By this 
reference, such schedule is made part of the Agreement.  
Design Professional shall pay not less than the prevailing 
wage rates, as specified in the schedule and any 
amendments thereto, to all workers employed by Design 
Professional in the execution of the Covered Services 
hereunder.  Design Professional shall cause all subcontracts 
or consultant agreements to include the provision that all 
subcontractors or consultants shall pay not less than the 
prevailing rates to all workers employed by such 
subcontractor or consultants in the execution of the Covered 
Services hereunder.  Design Professional shall forfeit to 
University, as a penalty, not more than $200 for each calendar 
day or portion thereof for each worker that is paid less than 
the prevailing rates as determined by the Director of Industrial 
Relations for the work or craft in which the worker is employed 
for any portion of the Covered Services hereunder performed 
by Design Professional or any subcontractor or consultant.  
The amount of this penalty shall be determined by the Labor 
Commissioner pursuant to applicable law.  Such forfeiture 
amounts may be deducted from the Design Professional’s 
fee.  Design Professional shall also pay to any worker who 
was paid less than the prevailing wage rate for the work or 
craft for which the worker was employed for any portion of the 
Covered Services hereunder, for each day, or portion thereof, 
for which the worker was paid less than the specified 
prevailing per diem wage rate, an amount equal to the 
difference between the specified prevailing per diem wage 
rate and the amount which was paid to the worker. 

11.3 PAYROLL RECORDS 

11.3.1 Design Professional and all subcontractors or 
consultants shall keep an accurate payroll record, showing 
the name, address, social security number, job classification, 
straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journeyworker, 
apprentice, or other employee employed in connection with 
the Covered Services hereunder.  All payroll records shall be 
certified as being true and correct by Design Professional or 
subcontractors or consultants keeping such records; and the 
payroll records shall be available for inspection at all 
reasonable hours at the principal office of Design Professional 
on the following basis: 

.1  A certified copy of an employee’s payroll record shall be 
made available for inspection or furnished to such 
employee or the employee’s authorized representative 
on request. 

.2  A certified copy of all payroll record shall be made 
available for inspection upon request to University, the 
State of California Division of Labor Standards 
Enforcement, and the Division of Apprenticeship 
Standards of the State of California Division of Industrial 
Relations. 

.3  A certified copy of all payroll records shall be made 
available upon request by the public for inspection or 
copies thereof made; provided, however, that the request 
by the public shall be made to either University, the 
Division of Apprenticeship Standards, or the Division of 
Labor Standards Enforcement.  The public shall not be 
given access to such records at the principal offices of 
Design Professional or subcontractors or consultants.  
Any copy of the records made available for inspection as 
copies and furnished upon request to the public or any 
public agency by University shall be marked or 
obliterated in such a manner as to prevent disclosure of 
an individual’s name, address, and social security 
number.  The name and address of Design Professional 
awarded the Agreement or performing the Agreement 
shall not be marked or obliterated.  

11.3.2 Design Professional shall file a certified copy of the 
payroll records with the entity that requested the records 
within 10 days after receipt of a written request.  Design 
Professional shall inform University of the location of such 
payroll records for the Project, including the street address, 
city, and county; and Design Professional shall, within 5 
working days, provide notice of change of location of such 
records.  In the event of noncompliance with the requirements 
of the Paragraph or with the State of California Labor Code 
Section 1776, Design Professional shall have 10 days in 
which to comply following receipt of notice specifying in what 
respects Design Professional must comply.  Should 
noncompliance still be evident after the 10-day period, Design 
Professional shall forfeit to University, as a penalty, $100 for 
each day, or portion thereof, for each worker, until strict 
compliance is accomplished.  Such forfeiture amounts may be 
deducted from the Design Professional’s fee. 
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11.4 APPRENTICES 

11.4.1 Only apprentices, as defined in the State of 
California Labor Code Section 3077, who are in training under 
apprenticeship standards and written apprentice agreements 
under Chapter 4, Division 3, of the State of California Labor 
Code, are eligible to be employed by Design Professional and 
subcontractors or consultants as apprentices for the Covered 
Services hereunder.  The employment and training of each 
apprentice shall be in accordance with the provisions of the 
apprenticeship standards and written apprentice agreements 
under which the apprentice is training and in accordance with 
prevailing wage law pursuant to the Labor Code, including but 
not limited to Section 1777.5.  The Design Professional bears 
responsibility for compliance with this section for all 
apprenticeable occupations. 

11.4.2 Every apprentice shall be paid the standard wage to 
apprentices, under the regulations of the craft or trade at 
which the apprentice is employed, and shall be employed only 
for the Covered Services hereunder in the craft or trade to 
which the apprentice is indentured. 

11.4.3 When Design Professional or subcontractors or 
consultants employ workers in any apprenticeship craft or 
trade for the Covered Services hereunder, Design 
Professional or subcontractors or consultants shall apply to 
the joint apprenticeship committee, which administers the 
apprenticeship standards of the craft or trade in the area of 
the Project site, for a certificate approving Design 
Professional or subcontractors or consultants under the 
apprenticeship standards for the employment and training of 
apprentices in the area of the Project site.  The committee will 
issue a certificate fixing the number of apprentices or the ratio 
of apprentices to journeyworkers who shall be employed in 
the craft or trade on the Covered Services hereunder.  The 
ratio will not exceed that stipulated in the apprenticeship 
standards under which the joint apprenticeship committee 
operates; but in no case shall the ratio be less than 1 hour of 
apprentice work for each 5 hours of journeyperson work, 
except as permitted by law.  Design Professional or 
subcontractors or consultants shall, upon the issuance of the 
approval certificate in each such craft or trade, employ the 
number of apprentices or the ratio of apprentices to 
journeyworkers fixed in the certificate issued by the joint 
apprenticeship committee or present an exemption certificate 
issued by the Division of Apprenticeship Standards. 

11.4.4 “Apprenticeship craft or trade”, as used in this 
Paragraph, shall mean a craft or trade determined as an 
apprenticeship occupation in accordance with rules and 
regulations prescribed by the Apprenticeship Council. 

11.4.5 If Design Professional or subcontractors or 
consultants employ journeyworkers or apprentices in any 
apprenticeship craft or trade in the area of the Project site, and 
there exists a fund for assisting to allay the cost of the 
apprenticeship program in the trade or craft, to which fund or 
funds other contractors in the area of the Project site are 
contributing, Design Professional and subcontractors or 
consultants shall contribute to the fund or funds in each craft 

or trade in which they employ journeyworkers or apprentices 
on the Covered Services hereunder in the same amount or 
upon the same basis and in the same manner done by the 
other contractors.  Design Professional may include the 
amount of such contributions in computing its compensation 
under the Agreement; but if Design Professional fails to do so, 
it shall not be entitled to any additional compensation 
therefore from University. 

11.4.6 In the event Design Professional willfully fails to 
comply with this Paragraph 11.4, it will be considered in 
violation of the requirements of the Agreement. 

11.4.7  Nothing contained herein shall be considered or 
interpreted as prohibiting or preventing the hiring by Design 
Professional or subcontractors or consultants of 
journeyworker trainees who may receive on-the-job training to 
enable them to achieve journeyworker status in any craft or 
trade under standards other than those set forth for 
apprentices. 

11.5 WORK DAY 

11.5.1 Design Professional shall not permit any worker 
providing Covered Services to labor more than 8 hours during 
any 1 day or more than 40 hours during any 1 calendar week, 
except as permitted by law and in such cases only upon such 
conditions as are provided by law.  Design Professional shall 
forfeit to University, as a penalty, $25 for each worker 
employed in the execution of the Agreement by Design 
Professional, or any subcontractors or consultant, for each 
day during which such worker is required or permitted to work 
providing Covered Services more than 8 hours in any 1 day 
and 40 hours in any 1 calendar week in violation of the terms 
of this Paragraph or in violation of the provisions of any law of 
the State of California.  Such forfeiture amounts may be 
deducted from the compensation otherwise due under this 
Agreement.  Design Professional and each subcontractor or 
consultant shall keep, or cause to be kept, an accurate record 
showing the actual hours worked each day and each calendar 
week by each worker employed under this Agreement, which 
record shall be kept open at all reasonable hours to the 
inspection of University, its officers and agents, and to the 
inspection of the appropriate enforcement agency of the State 
of California. 

11.6 PATIENT HEALTH INFORMATION 

11.6.1 Design Professional acknowledges that its 
employees, agents, subcontractors, consultants and others 
acting on its behalf may come into contact with Patient 
Health Information ("PHI") while performing work at the 
Project Site. This contact is most likely rare and brief (e.g. 
walking through a clinic where patient files may be visible, 
overhearing conversations between physicians while 
working or touring a hospital, noticing a relative or 
acquaintance receiving treatment in a University facility, 
etc.). Design Professional shall immediately notify University 
Representative of any such contact. Any and all forms of PHI 
should not be examined closer, copied, photographed, 
recorded in any manner, distributed or shared. Design 
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Professional will adopt procedures to ensure that its 
employees, agents and subcontractors refrain from such 
activity.  If Design Professional, its employees, agents or 
subcontractors do further examine, copy, photograph, record 
in any manner, distribute or share this information, Design 
Professional will report such actions immediately to the 
University Representative. Design Professional will 
immediately take all steps necessary to stop any such 
actions and will ensure that no further violations of this 
contractual responsibility will occur. Design Professional will 
report to University Representative within five (5) days after 
Design Professional gives University Representative notice 
of the event/action of the steps taken to prevent future 
occurrences. 
 
ARTICLE 12 - EXTENT OF AGREEMENT 

12.1 AUTHORITY OF AGREEMENT 

12.1.1 This Agreement represents the entire and integrated 
agreement between University and Design Professional and 
supersedes all prior negotiations, representations, or 
agreements, either written or oral.  This Agreement may be 
amended only by a written instrument in the form of the 
Amendment in the Exhibits signed by both University and 
Design Professional. 

12.2 EXHIBITS 

12.2.1 The following exhibits are incorporated and made 
part of this Agreement: 

.1 Amendment 

.2 Campus Design Guidelines, 
Campus Signage, 
Facilities Management System CAD Standards, 
Facilities Management System Room 
Numbering Standards, & GIS Data Standards  
Documentation 

.3 Certificate of Insurance 

.4 Compensation Schedule 

.5 Constructability Analysis / Quality Assurance 

.6 Estimated Project Construction Cost Format 

.7 Final Distribution of Contract Dollars 

.8 Project Program 

.9 Project Schedule 
.10 Proposal 
.11 Rate Schedule 
.12 Regulatory Agencies & Approval Requirements 
.13 Reimbursement Schedule 
.14 Self-Certification 
.15 Supplemental Requirements 
.16 Sustainability Score Sheet (New Construction / Major 

Renovation OR Renovation) 
.17 University’s Bidding Documents, General Conditions & 

Specifications Division 1, General Requirements 
.18 Value Engineering Program 

 
12.3 THIRD-PARTY BENEFICIARIES 

Nothing contained in this Agreement is intended to make the 
construction Contractor or any construction Subcontractor 
(regardless of tier), any employee or agent of the construction 
Contractor or any Subcontractor or any person, including any 
consultant of Design Professional (regardless of tier), a third-
party beneficiary of any obligations between University and 
Design Professional. 

12.4 SURVIVAL 

The provisions of this Agreement which by their nature 
survive expiration or termination of the Agreement or Final 
Completion of the Project or the performance of services 
under this Agreement, including any and all warranties, 
indemnities, payment obligations, and University’s right to 
audit Design Professional’s and Design Professional’s 
consultants’ books and records, shall remain in full force and 
effect after any expiration or termination of the Agreement or 
Final Completion of the Project or the performance of 
services under this Agreement. 
 
ARTICLE 13 - FEDERAL AND STATE GRANTS 

In the event that a federal or state grant or other federal or 
state financing is used in the funding of this Project, Design 
Professional shall permit the funding agency or its designee 
access to, and grant the funding agency the right to examine, 
documents covering the services performed under this 
Agreement.  Design Professional shall comply with applicable 
federal or state agency requirements including, but not limited 
to, the requirements regarding hours, overtime compensation, 
nondiscrimination, and contingent fees. 

ARTICLE 14 - NOTICES 

14.1 UNIVERSITY 

14.1.1 Any notice may be served upon University by 
delivering it, in writing, to University at the address set forth 
on the last page of this Agreement, or by depositing it in a 
United States Postal Service deposit box with the postage 
fully prepaid and with the notice addressed to University at the 
address set forth on the last page of this Agreement, or by 
sending a facsimile of the notice to University’s facsimile 
number set forth on the last page of this Agreement.  Notice 
is effective only if and when it is actually received. 

14.2 DESIGN PROFESSIONAL 

14.2.1 Any notice may be served upon Design Professional 
by delivering it, in writing, to Design Professional at the 
address set forth on the last page of this Agreement, by 
depositing it in a United States Postal Service deposit box with 
the postage fully prepaid and with the notice addressed to 
Design Professional at the address set forth on the last page 
of this Agreement, or by sending a facsimile of the notice to 
Design Professional’s facsimile number set forth on the last 
page of this Agreement.  Notice is effective only if and when 
it is actually received. 

ARTICLE 15 - SUCCESSORS AND ASSIGNS 
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This Agreement shall be binding upon University and Design 
Professional and their respective successors and assigns.  
Neither the performance of this Agreement, nor any part 
thereof, nor any monies due or to become due hereunder, 
may be assigned by Design Professional without the prior 
written consent and approval of University. 

15.1 DESIGN PROFESSIONAL'S DEATH OR 
INCAPACITATION 

15.1.1 If Design Professional transacts business as an 
individual, upon Design Professional's death or 
incapacitation, University may, at its option, terminate this 
Agreement as of the date of such event.  If so terminated, 
neither Design Professional, nor Design Professional's estate 
shall have any further right to perform hereunder, and 
University shall pay Design Professional or the estate the 
compensation payable under Article 5 for any services 
rendered prior to this termination not theretofore paid.  This 
compensation shall be reduced by the amount of additional 
costs that will be incurred by University by reason of this 
termination. 

15.1.2 If there is more than one Design Professional, and 
any one of them dies or becomes incapacitated, and the 
others continue to render the services covered herein, 
University will make payments to those continuing as though 
there had been no such death or incapacitation; University will 
not be obliged to take any account of the person who died or 
became incapacitated, or to make any payment to this person 
or this person's estate.  These provisions shall apply in the 
event of progressive or simultaneous occasions of death or 
incapacitation among any group of persons named as Design 
Professional herein if death or incapacitation befalls the last 
member of this group before the services under this 
Agreement are fully performed, then the rights set forth under 
subparagraph 15.1.1 shall apply. 

ARTICLE 16 - TERMINATION OF AGREEMENT 

16.1 UNIVERSITY-INITIATED TERMINATION 

16.1.1 If University determines that Design Professional 
has failed to perform in accordance with the terms and 
conditions of this Agreement, University may terminate all or 
part of the Agreement for cause.  This termination shall be 
effective if Design Professional does not cure its failure to 
perform within 10 days (or more, if authorized in writing by 
University) after receipt of a notice of intention to terminate 
from University specifying the failure in performance.  If a 
termination for cause does occur, University will have the right 
to withhold monies otherwise payable to Design Professional 
until the Project is completed.  If University incurs additional 
costs, expenses, or other damages due to the failure of 
Design Professional to properly perform pursuant to the 
Agreement, these costs, expenses, or other damages shall be 
deducted from the amounts withheld.  Should the amounts 
withheld exceed the amounts deducted, the balance will be 
paid to Design Professional upon completion of the Project.  If 
the costs, expenses, or other damages incurred by University 

exceed the amounts withheld, Design Professional shall be 
liable to University for the difference. 

16.1.2 University may terminate this Agreement for 
convenience at any time upon written notice to Design 
Professional, in which case University will pay Design 
Professional in full for all services performed and all expenses 
incurred under this Agreement up to and including the 
effective date of termination.  In ascertaining the services 
actually rendered to the date of termination, consideration will 
be given to both completed Work and Work in progress, 
whether delivered to University or in the possession of Design 
Professional, and to authorized Reimbursable Expenses.  No 
other compensation will be payable for anticipated profit on 
unperformed services. 

16.2 DESIGN PROFESSIONAL-INITIATED 
TERMINATION 

16.2.1 Design Professional may terminate this Agreement 
for cause if University fails to cure a material default in 
performance within a period of 30 days, or such longer period 
as Design Professional may allow, after receipt from Design 
Professional of a written termination notice specifying the 
default in performance.  In the event of termination for cause 
by Design Professional, University will pay Design 
Professional in accordance with subparagraph 16.1.2. 

16.3 DOCUMENTS AND MATERIALS 

16.3.1 In the event of Agreement termination by either party 
for any reason, University reserves the right to receive, and 
Design Professional shall promptly provide to University, all 
Drawings, Specifications, models, and other documents, data, 
and materials prepared or generated by Design Professional 
and its subconsultants for the Project.  In the event of 
termination, any dispute regarding the amount to be paid 
under Article 16 shall not derogate from the right of University 
to receive and use any such documents or materials. 

ARTICLE 17 - STATISTICAL REPORTING 

At the commencement of performance, Design Professional 
shall complete and submit, and require each subconsultant 
who performs services under this Agreement to complete and 
submit, a certification in the form of the Self-Certification. At 
the completion of work, Design Professional shall complete 
and submit a report of the distribution of compensation 
received under this Agreement in the form of the Final 
Distribution of Contract Dollars. SAMPLE
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IN WITNESS WHEREOF, UNIVERSITY and DESIGN PROFESSIONAL have executed this Agreement as of the date first 
written above (see Cover Page). 
 

DESIGN PROFESSIONAL:   

      

 
 

(Name of Company) 

By:  

 

  
 (Signature & Date) (License Number) 

  

 

  

 
(Print Name & Title)  

 
(Employer ID Number) 

Address:   Telephone Number(s):  
     
   Facsimile Number:  
   

   
Recommended:  Funds Sufficient: 
By: University’s Representative  By: Financial Administrative Officer 

  

 

  
 (Signature & Date) (Signature & Date) 

 

Name 
Title 

Architects & Engineers 

 

 

Sabrina Schuster 
Interim Assistant Director of Finance 

Architects & Engineers 
 (Print Name & Title) (Print Name & Title) 

   
UNIVERSITY:   
By:  The Regents of the University of California 
University of California, Riverside   

  

 

  
 (Signature & Date)  

 

Rob Gayle, AIA 
Associate Vice Chancellor/Campus Architect 

Architects & Engineers 

 

  

 
(Print Name & Title)  

 
 

Address: UCR Capital Programs  Telephone Number: 951.827.4724 
 Capital Finance & Real Estate  Facsimile Number: 951.827.3890 
 1223 University Avenue, Suite 240    
 Riverside, CA 92521    

 SAMPLE
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