



An EU funded project managed by the European Union Office in Kosovo



Tender reference: 516-636/SERVICE/DRC02-2017

Correction No1

Dear Tenderers,

We are issuing Correction No1:

Question received:

Referring to TOR 6.1.1 Key Experts:

We would like to be informed about the working days which we have to put those in the financial part. As you can see from the ToR when we collect the working days for all Key Experts from Key 1 to Key 5, in total they are 672 working days. Which one is correct 1152 working days or 672 working days?

Correction: Referring to TOR 6.1.1 Key Experts, page 9:

The minimum time input of the experts in this contract is **672** working days in total. The time input of engineers shall be 100% in Kosovo.