



**Statement of Work: 2016—1-04 - SOW1 - Trial Development  
Engagement**

# Exhibit A / Form of Statement of Work

## Statement of Work No. 1, Trial Development Engagement

This Statement of Work is attached to, and is made a part of, that certain Master Professional Services Agreement between **G2i Inc.** (“Company”), and **Customer, Inc.** (“Customer”) as of DATE (the “Agreement”). Unless explicitly stated otherwise in this Statement of Work, any capitalized terms shall have the meaning given to them in the Agreement.

### 1.0 Project Objective & Scope

Company will assist Customer in expanding the feature set of [website.com](#) using the following technologies: React.js, Node.js, Express, Relay, and PostgreSQL. Company will assist Customer in implementing designs for the [website.com](#) dashboard and marketing website.

### 2.0 Company Responsibilities

Company will provide two (2) developers to work with the Customer. The hours will be completed at an estimated 80 hours per week starting January 4, 2016 through January 15, 2016 or as mutually agreed by Customer and Company. Company and Customer will agree on specific production goals via email no later than January 8, 2016.

### 3.0 Customer Responsibilities

- The Customer personnel responsible for accepting features is NAME.
- The Customer personnel responsible for approving invoices is NAME.

### 4.0 Deliverables

Company will provide code via Customer’s Github repository. Documentation will be written as needed or as mutually agreed by Customer and Company.

### 5.0 Assumptions

Project will be managed by Customer using agile and iterative practices that require a high degree of collaboration and communication between Customer and Company.

- Company will be responsible for making technology recommendations.



- Company will be working directly with \_NAME\_ or other personnel approved by Customer.

## 6.0 **Estimated Schedule**

Company services will be provided at an estimated 80 hours per week starting January 4, 2016 through January 15, 2016 or as mutually agreed by Customer and Company.

Developers will not be working the following day in order to celebrate Christmas:

- Thursday, January 7th, 2016 (Orthodox Christmas in Ukraine is a government mandated holiday)

Project Manager (Leo) will not be working the following days:

- Thursday, January 7th, 2016 (Orthodox Christmas in Ukraine is a government mandated holiday)
- Friday, January 8th, 2016 (previously requested vacation day)

## 7.0 **Fees and Payment**

### **Fees**

Company will invoice on a Time & Materials basis at the rates listed below.

\$40/hr - Developers

\$35/hr - Project Management

The work listed in section 1.0 is estimated to take 2 weeks for a developer pair. The total estimated fees for this SOW are \$6,400 which is 160 hours of development.

Customer will not be charged for project manager if the project manager stays under 5 hours per week. If project manager exceeds 5 hours per week client will be charged \$35/hr for each hour over 5 hours.

### **Payment**

Customer shall provide a 50% refundable payment of the Estimated Cost upon execution of the agreement, to be applied to the last invoice of this Statement of Work.

Company will invoice Customer on a semi-monthly schedule for work completed on a Time & Materials Basis. Invoices are due upon receipt.

## 8.0 **IP Assignment**

Upon payment in full for the development of all Work Product described in this Statement of Work, which is part of the Agreement, the Work Product to be developed under this Statement of Work is expressly agreed to by the



parties to become the property of Customer (“Assigned IP”), and once said payment in full has been made for all Work Product described herein, Company hereby assigns to Customer all right, title, and interest worldwide in and to such identified Assigned IP and all Intellectual Property Rights thereto.

## 9.0 **Trial Period**

### **Cancellation**

Company or Customer can terminate this Statement of Work at any time during the trial period starting January 4, 2016 through January 15, 2016.

### **Refundable Deposit**

Customer can have their 50% deposit refunded for the following three (3) reasons:

- Communication between Customer and Project Manager is not at an appropriate level of English.
- Quality of code produced by Company does not meet reasonable industry standards.
- Production goals agreed to by Customer and Company via email were not met.

### **Weekly Check-In**

At the end of each week during the trial period, Company will send Customer a short questionnaire regarding communication between Customer and Project Manager and quality of code produced by developers in order to help Customer and Company determine if trial period should continue. Customer agrees to respond to questionnaire within 24 hours.



# Agreement

In Witness Whereof, the parties have caused their duly authorized representatives to execute this Statement of Work effective as of **\_DATE\_**.

The offer to provide the Services in accordance with this SOW is revoked if Customer has not executed this SOW by **\_DATE\_**.

## Customer, Inc.

## G2i Inc.

\_\_\_\_\_  
By (SIGNATURE)

\_\_\_\_\_  
By (SIGNATURE)

\_\_\_\_\_  
Name (PRINT)

\_\_\_\_\_  
Name (PRINT)

\_\_\_\_\_  
Title

\_\_\_\_\_  
Title

