
Rossland Museum & Discovery Centre – 
Architectural Consulting Services Request for 
Proposal 
 

Project Number: 2020-02-02 

A. Project Overview 
The Rossland Historical Museum & Archives Association, located in Rossland, BC, Canada, is 
requesting Proposals from arts, culture, and recreation focused architectural design companies for 
consulting services associated with Phase II: The Mine Experience of the Rossland Museum 
Renewal Project. 
 
Proposals should be received by 4pm PST on September 2nd, 2020. 

B. Project Background 
The Rossland Historical Museum & Archives Association is a registered charity and BC society that 
operates the Rossland Museum & Discovery Centre (RMDC) on the “Mining in the Kootenays” 
Historic Site of Canada that encompasses the historic entrance to the Black Bear Mine, a number of 
large industrial mining artifacts and related outbuildings, and an outdoor community 
event/programming space. The community of Rossland came together in 1967 to plan and 
fundraise for the initial exhibition building for the Rossland Historical Museum on crown land given 
over to the City of Rossland for the purposes of a museum. 
 
Since 1967, the main facility has been added onto in order to incorporate exhibition space that 
explores themes of local skiing history, hydroelectric power generation, mining and smelting, and 
the social and cultural history of Rossland and area. From 1967 to 2009, there was a very 
informative, experiential, and successful underground tour of the Black Bear Mine on the 
neighbouring property leased from Teck Metals Ltd. After a detailed safety review following the 
2009 season and set of requirements to allow continued public access to the mine tunnel, it was 
concluded that the City of Rossland could not dedicate the funds to complete the necessary safety 
upgrades. Access to the mine was officially closed in 2012 by the property owners, and since then 
the museum association has endeavored to make up for this lost experiential opportunity through 
new interpretive displays, walking tours, gold panning, and other special programming. 
 
The closure and subsequent lost revenue necessitated an organizational review of the Rossland 
Historical Museum, and Donald Luxton and Associates Inc. was engaged to prepare a “Plan for 
Renewal” finalized at the end of 2013. The Rossland Museum & Discovery Centre Board of 
Trustees, working closely with Teck Metals and the City of Rossland, has prepared a phased 

 

https://www.rosslandmuseum.ca/s/Rossland-Museum-Luxton-Report-Dec-24-2013-copy.pdf
https://www.rosslandmuseum.ca/s/Rossland-Museum-Luxton-Report-Dec-24-2013-copy.pdf
https://www.teck.com/Generic.aspx?portalName=tc
https://www.teck.com/Generic.aspx?portalName=tc
http://www.rossland.ca/home
http://www.rossland.ca/home
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approach to this Renewal Project to strengthen the museum’s capacity to play a central role within 
the community and act as a gateway to the region. 
  
The Renewal Project Vision 
A Journey of Change... 

● A refreshed and transformed Rossland Museum that will reinforce its position as one of 
the West Kootenay's leading museum and archives 

● A landmark site to congregate, create, and strengthen links between diverse communities 
in the region 

● A significant shift in public programming: new interactive exhibits, exciting visitor 
experiences, and innovative ideas 

● An active presence in the community that supports local economy, spurs partnerships, and 
regenerates tourism 

Phase 1 of the Renewal Project - Complete 
Phase 1 was completed in 2017 with the architectural consulting services of Fairbank Architects 
Ltd. and allowed for renovations to the Archives, administrative areas, washrooms, and the 
entryway to create a new Entrance Gallery - all within the existing building envelope. 

Phase 2 of the Renewal Project 
Thanks to generous contributions from local industries, businesses, and organizations, we are able 
to begin the planning of Phase II: The Mine Experience - a combination of the Plan for Renewal’s 
Phases 2 & 3. The staff, consultants, and volunteers have conducted a number of open houses, 
strategic planning sessions, and community consultations since the beginning of the Renewal 
Project and have some key interpretive topics and permanent exhibitions to be covered in this 
interpretive & exhibition plan. 
This combined phase includes three main 
zones: 

Zone 1 - The Arrival Atrium 
This new eye-catching, architectural addition to 
the museum will house the reception area, gift 
shop, visitor information centre, a 
presentation/digital theatre with integrated 
displays, and a temporary exhibit and 
theatre-expansion flex space. In addition, a 
brand new entrance ramp/stairwell to the 
Atrium will be constructed with accessible 
design in mind and intended to help attract 
highway traffic attention. 
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Zone 2 - The Mine Experience 
This wholly new exhibit will largely be housed in a new addition to the museum, and will recreate an 
authentic mine tunnel environment and experience above ground, incorporating hands-on and 
interactive displays on a variety of mining and related industry topics. 

Zone 3 - The Rossland Social/Sport History Main Hall 
Contained within the existing museum footprint, this will house a mix of existing, refurbished, and 
renovated exhibits on Rossland’s history, culture, sports, and environment. 
 
Detailed design, specification, and implementation of these zones will be executed in two steps: 
Step One - Zones 1 & 2, Step Two - Zone 3. 

C. Project Scope 

Deliverables 
The Architectural Consulting Services for Phase II: The Mine Experience will include the following 
deliverables: 

A. A review of past/existing schematic design documentation and up to date schematic design  
B. Civil/Structural Engineering review 
C. Coordination with Exhibit Design company for development of the Phase II Exhibition & 

Interpretive Plan 
D. Cost estimating for construction phase 
E. Coordination support of project, including preparing tender documents and support in the 

tendering process 

Intended Project Outcomes & Measures of Success 
When it is completed, Phase II: The Mine Experience is expected to result in the following: 

● Creation of an immersive exhibit experience that conveys the essence of Rossland’s mining 
history, industries, culture, communities, and natural environment 

● More responsiveness in the Rossland Museum & Discovery Centre’s exhibits and 
operations to the needs and desires of our community through the employment of “multiple 
intelligence” and universal design approaches 

● Elevation of the Rossland Museum & Discovery Centre’s exhibits to a new level of design 
and professionalism, resulting in greater engagement with our visitors, interest groups, 
stakeholders, and the community at large 

● A stronger, active link between the Rossland Museum & Discovery Centre, the Rossland 
community, and its surrounding region 
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● A financially and environmentally sustainable operation that benefits from direct and active 
experience with environmentally conscious design and on-site community education 

● An attractive and inclusive gateway to the Kootenays that meets visitor services needs of a 
resort town and destination 

  
The success of Phase II will be measured by the following: 

● An increase in attendance to the Rossland Museum & Discovery Centre by attracting and 
appealing to traditional and non-traditional museum audiences of all ages and interests 

● Effectiveness in meeting the Rossland Museum & Discovery Centre’s learning and 
interpretive objectives 

● Effectiveness in meeting the Rossland Museum & Discovery Centre’s environmental 
sustainability objectives 

● Elevated support from stakeholders, donors, volunteers, and visitors 
● Elevation of the Rossland Museum & Discovery Centre to a regionally and nationally 

recognized destination 
 

D. Project Budget 
Phase II: The Mine Experience Construction Budget is estimated at $1,700,000, not including 
architectural, engineering and other consulting fees. 
This amount includes: 

● Site services 
● Site development 
● Demolition & Disposal of existing walls for additions/renovations 
● Base building of additions including all essential systems; mechanical, electrical, etc 
● Millwork and finishing materials 
● Fixtures 
● Exhibits & Furnishings 
● Landscaping and paving 
● Design contingencies 
● Construction escalation 
● Signage 

  
This amount excludes: 

● Consulting services, including Exhibition & Interpretive Plan, Contract Admin & Tendering, 
and Concept Drawings 

● Construction Management Fees 
● Land costs 
● Project Marketing & Communications 
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E. Construction Schedule 
The project schedule calls for commencement of site preparation by April 2021, construction of 
facility by June 2021, and completion of construction by February 2022. 

F.    Proposal Requirements & How to Submit 
All Proposals become the property of the RMDC upon submission and will not be returned. 
Proponents must be licensed to practice in British Columbia in accordance with the laws of the 
province of British Columbia.  
Proponents must have Professional Liability Insurance with a minimum ‘Errors & Omissions’ 
coverage of $2,000,000. 
Proponents shall carefully examine all RFP documents and shall fully inform themselves as to the 
intent, existing conditions, and limitations which may affect their Proposal submission and future 
delivery of the service within that proposal submission. 
Pricing must be firm for 60 days after the final closing date and include all applicable taxes. The 
lowest price Proposal will not necessarily be accepted. The RMDC reserves the right to accept or 
reject any or all Proposals, accept a Proposal deemed to be in the best interest of the RMDC, or 
cancel this RFP at any time. The RMDC will not be responsible for any costs incurred by 
Proponents in preparing a response to this RFP.  This is not a Tender. 
 
Proposals must include the following in this order and conform to the format detailed below: 
  

A. Summary of proponent’s background, resources, and relevant experience. Max 2 pages 
B. Examples from past projects of a similar size and scope. If projects of similar size and scope 

have not been completed by the proponent, then include examples that are felt to be the 
most relevant in demonstrating the proponent’s ability to complete this project. Max 5 pages 

C. Statement of proponent’s design philosophy and capabilities. How do you view the 
relationships between designers, architects, and clients? What arrangements have worked 
out best for you on past projects? Proponents without extensive experience in arts & cultural 
sites should be sure to specify in this section why they feel they are best suited to handle 
this project. Max 3 pages 

D. References from past clients of projects of a similar size and scope. 
E. Proponent’s expectations regarding the RMDC’s role and responsibilities 

a. Any conditions that the RMDC must comply with to ensure the success of Proponent 
F. Proposed schedule, including project stages, milestones, client review and sign-off points, 

and payments. Max 2 pages 
a. Identify how the Proponent intends to provide internal quality control on deliverables, 

i.e. what project management practices will be in place 
G. Proposed budget by major categories. 
H. Names and resumes of key personnel that will be directly involved in the project. Max 2 

pages per person 

Page 5 Metals | Mountains | Memories 



 
 

Project Number: 2020-02-02 

Proponents should demonstrate in their Proposal that they, together with their 
sub-consultants, have the capacity available to manage and perform all of the consulting 
services and producing all of the deliverables required for this project, within the project 
schedule. 

a. Proponents should assemble and identify in their Proposal, a consulting team that 
includes, at a minimum, the following specialist disciplines: 

● Architectural 
● Civil Engineering 
● Structural Engineering 
● Mechanical Engineering 
● Electrical Engineering 
● Specification Writer (responsible for ‘front end’ & architectural specifications, 

and overall specifications coordination across disciplines) 
Proponents should indicate whether each of the above disciplines will be resourced 
through the Proponent’s own staff or through sub-consultants. 

b. The Proponent should exclude the following sub-consultants from their team; the 
RMDC will be responsible for providing a sub-consultant of their choice. 

● Exhibit Design 
Proponents should provide the name, address, telephone number, primary contact name 
and professional credentials for all proposed sub-consultants.  
Describe how the prime consultant and the sub-consultants will be organized, by indicating 
formal reporting lines of communication, preferably in chart form. 

I. Supporting materials of the proponent’s choosing (e.g., brochures, case studies, 
testimonies, etc.) may be included. Max 5 pieces 

Proposals deemed to be either incomplete and/or lacking sufficient information for its proper 
evaluation may be rejected at the sole discretion of the RMDC. 
All costs incurred by the Proponent in the preparation and presentation of their proposal will be at 
their own expense.  The RMDC shall not be obligated in any manner to any Proponent whatsoever 
until a written agreement has been duly executed relating to an approved proposal. No Contract is 
formed as a consequence of this invitation to submit proposals. 

Proposal Format: 
1. Proposals must be submitted in 8.5”x11” format, in English 
2. If sent by mail, One (1) signed original and four (4) complete copies of the proposal must be 

delivered 
a. The five (5) copies should be sealed in one package with the following clearly 

marked on the outside of the package: “Rossland Museum & Discovery Centre 
Architectural Consulting Services RFP Submission” 

3. If sent electronically, One (1) signed digital copy attached 
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Supplementary Information and Interviews 
● Following the evaluation team’s initial evaluation of the Proposals, the RMDC may at its 

discretion require some or all of the Proponents to submit supplementary clarifying 
information in writing, interview or both. Unsolicited supplementary information received after 
the closing time will not be considered. 

● If the RMDC decides to hold an interview with a Proponent, it will take place at a time and 
place determined by the RMDC and the Proponent will be responsible for all travel and 
accommodations expenses incurred by the Proponent. 

● The RMDC reserves the right to independently verify the past performance of any Proponent 
or any member of the Proponent’s project team. 

● Following receipt of supplementary information, interviews or both, the RMDC’s evaluation 
team may modify their initial evaluation scores to reflect the clarifying information obtained 
through any of the foregoing processes. 

● If the RMDC intends to obtain supplementary information and or interview(s) with the 
Proponent, the RMDC will notify the Proponent no later than 15 days after the closing time 
of this RFP. 

● No consideration will be given after submission of a Proposal to any claim that there was 
any misunderstanding with respect to the conditions presented within the RFP document 
and/or that may be imposed on/by that Proponent’s proposal submission. Proponents are 
also advised to read and respond appropriately to all sections of their submitted RFP upon 
any clarification request issued from/by the RMDC in order for the RMDC to properly 
evaluate any submitted proposal that may be received. 

● The Proponent agrees to provide any services rendered under this RFP within the powers, 
rights or obligations of any public statute, regulation or by-law or other enactment that is in 
place, and/or will become effective during the time period of any legally binding contract. 
The Proponent shall also be required to have in their possession, a valid Business Licence 
prior to conducting any work in the City of Rossland. 

G. Evaluation Criteria 
Each Proponent will ensure it provides its correct name, address, email addresses, website 
information, telephone number to the RMDC at the time the Proponent submits their Proposal 
Documents. 
Proposals will be evaluated by the RMDC using all or some of the evaluation criteria and weightings 
specified in Appendix C – Proposal Evaluation Form. The RMDC reserves the right to amend the 
evaluation criteria, in its sole discretion and without notice to any Proponent, at any time. 
While cost will be a consideration, proposals will be judged primarily on the proponent’s past 
success in completing similar projects on time and within budget. In all cases, preference will be 
given to the proposal that the Museum feels will best help it achieve the Project Outcomes and 
Measures of Success for the completed project. 
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H. Expected Date of Award & Schedule of 
Deadlines 

RFP Questions 
Questions about the project, RFP, or proposal submission requirements must be emailed by 
August 14th, 2020 to museumdirector@rosslandmuseum.ca 
 
Formal responses to all bidder questions will be issued in writing via email to all bidders by August 
21st, 2020. 
 
Proposal Deadline & Delivery 
Proposals must be received by the Rossland Museum & Discovery Centre by 4pm PST, on 
September 2nd, 2020. 
Proposals received after the closing time stated above will not be accepted. 

Please deliver proposals to: 
Joelle Hodgins 
Museum Director 
museumdirector@rosslandmuseum.ca  
1100 BC-3B, PO Box 26 
Rossland, BC Canada V0G 1Y0 
(250) 362-7722 

Project Award: 
Award of the project is expected to take place on September 18th, 2020. All bidders will be 
informed of the results of their bid. 
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Appendix A: Phase I Construction Drawings 
https://www.dropbox.com/sh/rrgrzltjesm2kxw/AACssp8kZaJ22iX23DEiipyua?dl=0 
 
Appendix B: Preliminary Designs 
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Perspective 1: Interior of the Mine Experience (condensed view)        Perspective 2: Entrance to the Mine Experience 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Perspective 3: Exterior of the Rossland Museum & Discovery Centre 
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Appendix C: Proposal Evaluation Form 
 
Proponent:____________________________ 
 

Mandatory Criteria 
Proposal received on time and signed by authorized person   

Comprehensive project management strategy   

Project Team Matrix showing all proposed team members   

All inclusive fixed fee quote with breakdown of fees, administration and expenses 
(expenses must be broken down by: travel, accommodations, meals, other) 

  

Proposal is clear, concise and unambiguous with resumes clearly supporting the 
knowledge, skills, and abilities of the proposed team members 

  

Evaluation Team may disqualify Proposal if any of the above items are un-checked. 
 

Scoring: 
1 – Poor 2 – Acceptable 3 – Fair 4 – Good 5 – Excellent 

Suitability – 15% 
Firm has experience working for Registered Charity/Arts & Culture 
Orgs/Recreation Buildings 

  

Firm has good understanding and appreciation for museums   
1 – Poor 2 – Acceptable 3 – Fair       4 – Good 5 – Excellent 

 
 Qualifications & Experience – 15%  

Overall capacity and qualifications of staff – Architect   

Overall capacity and qualifications of sub-consultants   

Architect has completed projects of equal value in rural locations   

Firm has experience building in the similar climate/access   

Page 11 Metals | Mountains | Memories 



 
 

Project Number: 2020-02-02 

Firm has experience building museums   

                                                                                             Total:   
Prime Consultant’s Record – 30%  

Previous projects (listed in Proposal) completed on schedule   

Previous projects (listed in Proposal) complete on budget   

Firm has met or exceeded the RMDC’s expectations on previous projects (listed in 
Proposal) 

  

Firm has demonstrated ability to design facilities that are functional and cost 
effective 

  

Firm is known to stand behind their work and support clients post occupancy   

Firm is known to engage and collaborate with clients in design process to ensure 
satisfaction 

  

                                                                                                    Total: 
Approach & Methodology – 25%  

Clarity – understands contract requirements, risks and assumptions   

Project Team – clearly defined structure, roles, time allocation   

Clearly defined methodology and work plan   

Proponent demonstrated a clear understanding of the RMDC’s expectations   
                                                                                                    Total: 

Fee – 15%  
Fee reflects firm’s relevant experience and expertise   

Fee is competitive relative to other Proponents   
                                                                                                      Total: 
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