

## Valentine Corporation's Bid Schedule September 29th, 2017

### October 2nd - October 8th, 2017

10/05/17 @ 2:00 PM	DL	South San Francisco	City of South San Francisco - South Airport Blvd. San Bruno Canal Bridge Replacement Project	Bid #2583	Bridge, concrete & paving removal, earthwork, traffic control, temporary creek diversion, asphalt & concrete paving, construct prestressed cast-in-place concrete bridge on driven piles, signals, lighting, signs & striping	\$ 3,272,000	01/18 - 12/30/19 No work Oct - Apr	DBE	8.0%	
10/05/17 @ 2:30 PM	BV	Marin County	County of Marin Public Works Department 2017 Slide Repair Project SFD Baywood-Los Ranchitos Red Rock-Marshall Petaluma	2017-22	Soldier Pile & concrete lagging walls at Sir Francis Drake Blvd & Los Ranchitos Road & Cast-in-Drilled Hole Walls with tie backs at Red Rock Wall and with no tie back on Marshall Petaluma Road	\$ 1,650,000	85 WD	MBE	Best Efforts	

### October 9th - October 15th, 2017

10/12/17 @ 2:00 PM	JA	Novato	Novato Sanitary District - Recycled Water Facility Expansion	73005	Demolition of existing facilities, install filter feed pump station, tertiary filters, clearwell, recycled water distribution pump station, site development: misc. site work & process instrumentation and control system additions.	\$ 1,880,000	274 CD			Mandatory Pre Bid on 09/28/17 @ 10:00 AM - 500 Davidson Street, Novato - BV to attend.
10/12/17 @ 2:00 PM	DL	Stockton	Cal Trans - In San Joaquin County in Stockton at Route 4/5 Separation	10-0G7204	Seismic retrofit various bridges	\$ 1,580,000	280 WD	DBE	13.0%	