
Recent Fire Station Construction Costs Adjusted for Inflation

Built or Under Construction
Completion 

Year
Cost Area $/sq ft

 Assumed 
Build 

Completion 
Year 

 Escalated 
$/sq ft 

 Escalated 
w/o 

Outliers (1) 

1  2024  
2 Lisbon, CT 2023 11,662,635$      17,924        651$         2024 703$          703$           
3 Purchase, NY Addition Only 2019 6,445,265$         14,669        439$         2024 646$          646$           
4 Putnam Valley - Avg of 4 bids 2021 13,639,215$      28,876        472$         2024 595$          595$           
5         
6
7 Bedford Village, NY 2021 10,301,825$      20,189        510$         2024 643$          643$           
8 Lexington, MA (High site & remediation costs) 2022 14,500,000$      26,000        558$         2024 650$          NA
9 Yonkers as Built (Cost includes 6,731 sq ft garage under) 2019 13,755,000$      14,618        941$         2024 1,383$      NA

10 Yonkers Assumed w/o Parking Below 2019 9,755,000$         14,618        667$         2024 981$          981$           
11 West Natick (Tecton & PRA) 2020 14,072,984$      17,000        828$         2024 1,126$      1,126$       
12 Woburn, MA 2022 18,512,000$      33,858        547$         2024 638$          638$           
13
14 Hyannis 2019 19,038,000$      33,400        570$         2024 838$          838$           
15 Mansfield Fire, Police & DPW 2019 19,414,290$      39,621        465$         2024 683$          683$           
16 Nantucket, FD Addition 2019 15,928,420$      22,340        713$         2024 1,048$      NA
17 Needham Fire & Police 2021 34,593,300$      60,690        570$         2024 718$          718$           
18 Needham Station 2 2021 12,493,280$      22,204        563$         2024 709$          709$           
19 North Acton 2021 7,595,000$         12,179        624$         2024 786$          786$           
20 Plainville Combined 2018 20,619,225$      41,655        495$         2024 786$          786$           
21
22
23  
24 Ithaca, NY -  East Hill Station (DD Estimate) 2024 8,702,979$         16,183        538$         2024 538$          538$           
25 New Rochelle - Concept Estimate 2019 17,175,600$      36,700        468$         2024 688$          688$           
26 Poughkeepsie fire/police - Concept Estimate 2023 43,705,176$      73,208        597$         2024 645$          645$           
27 Poughkeepsie town hall/courts - Concept Estimate 2023 29,384,949$      50,403        583$         2024 630$          630$           
28 West Haven, CT 2023 27,478,000$      53,237        516$         2024 557$          557$           
29
30
31 Quincy, MA w/o active fire station 2021 98,000,000$      130,000      754$         2024 950$          NA
32 Dennis, MA 2020 7,000,000$         14,000        500$         2024 680$          680$           
33 Brockton, MA 2024 75,467,614$      107,330      703$         2024 703$          703$           
34 Hingham, MA 2024 35,448,960$      49,233        720$         2024 720$          720$           
35 Southbridge, MA 2024 19,629,000$      26,800        732$         2024 732$          732$           
36 Middlefield, CT (Reno & addition) 2024 20,936,258$      27,831        752$         2024 752$          752$           
37 Middlefield, CT (New Construction) 2024 21,444,148$      28,423        754$         2024 754$          754$           
38      
39      
40 Norwich, MA (Noriko Estimate) 2019 1                  519$         2024 763$          763$           
41 North Plymouth, MA (Noriko Estimate) 2020 1                  415$         2024 565$          565$           
42 Stoughton, MA (Dore Whittier) 2021 23,237,000$      36,630        634$         2024 799$          799$           
43 Maynard, MA 2022 10,275,000$      18,000        571$         2024 666$          666$           
44 Greenfield (May not get built until 2023) 2022 10,100,000$      19,800        510$         2024 595$          595$           
45 Millbury 2022 14,000,000$      22,515        622$         2024 725$          725$           
46 Northbridge Fire HQ 2022 16,700,000$      27,900        599$         2024 698$          698$           
47 Hanover Study (Saccoccio Study) 2023 9,009,688$         15,344        587$         2024 634$          634$           
48 Colliers
49    North Brookfield Fire Headquarters 2021 7,500,000$         14,782        507$         2024 639$          639$           
50    Ashby Public Safety Complex (new & reno) 2022 6,900,000$         16,000        431$         2024 503$          503$           
51    Hadley Fire Substation 2020 2,390,000$         5,400          443$         2024 602$          602$           
52    Somerville Public Safety Facility 2022 50,000,000$      77,000        649$         2024 757$          757$           
53    Westminster Public Safety Building 2023 17,500,000$      21,500        814$         2024 879$          879$           
54 Williamstown 2024 19,214,600$      27,215        706$         2024 706$          706$           
55 Williamstown Adjusted (2) 2024 18,000,000$      27,215        661$         2024 661$          661$           

734$          705$           
8.0%Escallation Rate

Average $/sq ft (3)

    Estimates - Unbuilt

KB
A

(1) The column labelled "Escallated w/o Outliers" excludes projects with abnormal cost data, such as environmental remediation

(2) For comparison purposes, the adjusted figure for Williamstown removes the cost of addressing specific site challenges and of 
aiming for net carbon-zero design.
(3) Average values exclude Williamstown
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